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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   199,456.00                                                  ROUTE : SR 14
     CALL ORDER   : 365                     CONTRACT ID : B -24146-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/14/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4237006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1447641     STRUCTURE CONTRACTORS                                                  $    199,851.59     100.0000%
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    202,052.47     101.1012%
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $    207,708.92     103.9315%
   4   35-1523985     WIRTZ & YATES, INC.                                                    $    220,845.06     110.5045%
====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1386990              |(3) 35-1339168
                                          |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    1300.00000       1300.00|    5500.00000       5500.00|    1677.36000        1677.36
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1100.00000       9900.00|    2500.00000      22500.00|     850.00000        7650.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|    9950.00000       9950.00|   18000.00000      18000.00|   10103.65000       10103.65
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1825.92000       1825.92|    3500.00000       3500.00|    3018.23000        3018.23
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               120.000  m2  |      40.00000       4800.00|       9.00000       1080.00|      23.55000        2826.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               170.000  m   |      14.00000       2380.00|      15.00000       2550.00|      13.65000        2320.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 1.000  EACH|     250.00000        250.00|    1500.00000       1500.00|    1373.19000        1373.19
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272                65.000  m   |      28.00000       1820.00|      30.00000       1950.00|      41.80000        2717.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-05532               160.000  m2  |      15.00000       2400.00|       8.50000       1360.00|      18.66000        2985.60
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0010 202-51328                        LUMP|   32000.00000      32000.00|   18000.00000      18000.00|   30925.27000       30925.27
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820              1050.000  m2  |      10.50000      11025.00|       6.10000       6405.00|       0.25000         262.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 203-02000                86.000  m3  |      50.00000       4300.00|      23.00000       1978.00|      19.13000        1645.18
  EXCAVATION, COMMON                      |                            |                            |
0013 205-02224               214.000  m   |       6.00000       1284.00|      13.00000       2782.00|       6.00000        1284.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   199,456.00                                                  ROUTE : SR 14
     CALL ORDER   : 365                     CONTRACT ID : B -24146-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1386990              |(3) 35-1339168
                                          |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51230                10.000  m3  |      22.00000        220.00|      32.00000        320.00|      62.76000         627.60
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                10.000  m3  |      35.00000        350.00|      45.00000        450.00|      58.54000         585.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                 9.400  m3  |      75.00000        705.00|     230.00000       2162.00|     125.98000        1184.21
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308               389.000  Mg  |      28.00000      10892.00|      19.00000       7391.00|      17.45000        6788.05
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05477                48.000  Mg  |     135.00000       6480.00|     140.00000       6720.00|     130.00000        6240.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481                42.000  Mg  |      95.00000       3990.00|      98.00000       4116.00|      90.00000        3780.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 402-05490                20.000  Mg  |     135.00000       2700.00|     142.00000       2840.00|     130.00000        2600.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 406-05521               780.000  m2  |       0.10000         78.00|       0.40000        312.00|       0.10000          78.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01128                 1.000  EACH|    1100.00000       1100.00|    1300.00000       1300.00|    1050.00000        1050.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0023 601-01522                 3.000  EACH|    1300.00000       3900.00|    1600.00000       4800.00|    1215.00000        3645.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01846                 2.000  EACH|    1400.00000       2800.00|    1690.00000       3380.00|    1370.00000        2740.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0025 601-06037                 2.000  EACH|     650.00000       1300.00|     715.00000       1430.00|     600.00000        1200.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-99105                80.010  m   |      32.00000       2560.32|      35.00000       2800.35|      29.00000        2320.29
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 602-06729                 6.000  EACH|      12.00000         72.00|      15.00000         90.00|       3.98000          23.88
  BARRIER DELINEATOR                      |                            |                            |
0028 607-98211                30.000  m2  |      20.00000        600.00|      25.00000        750.00|      53.34000        1600.20
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0029 610-06257               132.400  m2  |      65.00000       8606.00|      57.00000       7546.80|     114.74000       15191.58
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 611-06497                 1.000  EACH|     200.00000        200.00|     250.00000        250.00|     190.00000         190.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 616-02320               505.000  m2  |       4.00000       2020.00|       4.00000       2020.00|       2.33000        1176.65
  GEOTEXTILES                             |                            |                            |
0032 616-06451               320.000  Mg  |      45.00000      14400.00|      27.00000       8640.00|      35.08000       11225.60
  RIPRAP, UNIFORM                         |                            |                            |
0033 621-01004                 1.000  EACH|     400.00000        400.00|     600.00000        600.00|     375.00000         375.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   199,456.00                                                  ROUTE : SR 14
     CALL ORDER   : 365                     CONTRACT ID : B -24146-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1386990              |(3) 35-1339168
                                          |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06559              1450.000  m2  |       0.60000        870.00|       0.85000       1232.50|       0.55000         797.50
  MULCHED SEEDING, R                      |                            |                            |
0035 621-06574                75.000  m2  |      25.00000       1875.00|      10.00000        750.00|      25.00000        1875.00
  SODDING                                 |                            |                            |
0036 702-51863               476.000  EACH|       7.00000       3332.00|      10.00000       4760.00|      10.53000        5012.28
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-51030              1492.000  kg  |       2.00000       2984.00|       1.10000       1641.20|       1.89000        2819.88
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              2703.000  kg  |       2.10000       5676.30|       1.34000       3622.02|       1.64000        4432.92
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 706-05732                 3.000  EACH|     800.00000       2400.00|    1500.00000       4500.00|    2771.71000        8315.13
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-05733                 1.000  EACH|     800.00000        800.00|    1675.00000       1675.00|    2771.70000        2771.70
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0041 706-51025                37.500  m   |     150.00000       5625.00|     150.00000       5625.00|     420.17000       15756.38
  CONCRETE, C, RAILING                    |                            |                            |
0042 709-51821                        LUMP|    1600.00000       1600.00|    2200.00000       2200.00|    1250.00000        1250.00
  SURFACE SEAL                            |                            |                            |
0043 710-51870                 1.000  m2  |     278.00000        278.00|     675.00000        675.00|    1968.30000        1968.30
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0044 715-05169                13.500  m   |      90.00000       1215.00|      58.00000        783.00|      56.94000         768.69
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0045 715-46005                 2.000  EACH|     145.00000        290.00|     250.00000        500.00|     547.90000        1095.80
  PIPE END SECTION, 375 mm                |                            |                            |
0046 722-51401                 5.000  m2  |     215.24000       1076.20|      75.00000        375.00|      75.53000         377.65
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0047 722-51842               165.000  m2  |      70.00000      11550.00|      48.00000       7920.00|     110.97000       18310.05
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                 2.300  m3  |     434.50000        999.35|     434.50000        999.35|     434.50000         999.35
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852                25.000  m2  |      70.00000       1750.00|      60.00000       1500.00|      15.48000         387.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 722-60824               160.000  m2  |      10.00000       1600.00|       7.00000       1120.00|       8.06000        1289.60
  SURFACE MILLING                         |                            |                            |
0051 801-04308                 5.000  EACH|     150.00000        750.00|     200.00000       1000.00|     107.00000         535.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 8.000  EACH|      50.00000        400.00|      90.00000        720.00|      58.00000         464.00
  BARRICADE, IIIA                         |                            |                            |
0053 801-06606                10.000  EACH|      55.00000        550.00|     110.00000       1100.00|      69.00000         690.00
  BARRICADE, IIIB                         |                            |                            |
0054 801-06625                50.000  EACH|      52.00000       2600.00|     102.00000       5100.00|      62.00000        3100.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 365 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   199,456.00                                                  ROUTE : SR 14
     CALL ORDER   : 365                     CONTRACT ID : B -24146-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1386990              |(3) 35-1339168
                                          |STRUCTURE CONTRACTORS       |ISOM, JACK CONSTRUCTION CO  |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-06640                28.000  EACH|      65.00000       1820.00|     115.00000       3220.00|      63.00000        1764.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                 2.000  EACH|      20.00000         40.00|      75.00000        150.00|      21.00000          42.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06775                        LUMP|    2500.00000       2500.00|    5000.00000       5000.00|    1179.95000        1179.95
  MAINTAINING TRAFFIC                     |                            |                            |
0058 808-06712                30.000  m   |       2.50000         75.00|       3.25000         97.50|       1.12000          33.60
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0059 808-06713               235.000  m   |       2.50000        587.50|       3.25000        763.75|       1.12000         263.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $    199,851.59|             $    202,052.47|                $    207,708.92
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    199,851.59|             $    202,052.47|                $    207,708.92
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   199,456.00                                                  ROUTE : SR 14
     CALL ORDER   : 365                     CONTRACT ID : B -24146-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1200.00000      10800.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               120.000  m2  |      12.00000       1440.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               170.000  m   |      15.50000       2635.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 1.000  EACH|    1000.00000       1000.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02272                65.000  m   |      32.77000       2130.05|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-05532               160.000  m2  |      10.00000       1600.00|                            |
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0010 202-51328                        LUMP|   35000.00000      35000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820              1050.000  m2  |       4.25000       4462.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 203-02000                86.000  m3  |      16.00000       1376.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0013 205-02224               214.000  m   |       7.00000       1498.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 206-51230                10.000  m3  |      65.00000        650.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                10.000  m3  |      26.00000        260.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                 9.400  m3  |     193.62000       1820.03|                            |
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308               389.000  Mg  |      19.80000       7702.20|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 402-05477                48.000  Mg  |     188.00000       9024.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481                42.000  Mg  |     103.50000       4347.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   199,456.00                                                  ROUTE : SR 14
     CALL ORDER   : 365                     CONTRACT ID : B -24146-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 402-05490                20.000  Mg  |     150.00000       3000.00|                            |
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0021 406-05521               780.000  m2  |       0.13000        101.40|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0022 601-01128                 1.000  EACH|    1200.00000       1200.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0023 601-01522                 3.000  EACH|    1350.00000       4050.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0024 601-01846                 2.000  EACH|    1534.00000       3068.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0025 601-06037                 2.000  EACH|     700.00000       1400.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-99105                80.010  m   |      33.00000       2640.33|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 602-06729                 6.000  EACH|      30.00000        180.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0028 607-98211                30.000  m2  |      50.00000       1500.00|                            |
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0029 610-06257               132.400  m2  |      60.00000       7944.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 611-06497                 1.000  EACH|     250.00000        250.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0031 616-02320               505.000  m2  |       5.38000       2716.90|                            |
  GEOTEXTILES                             |                            |                            |
0032 616-06451               320.000  Mg  |      28.60000       9152.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0033 621-01004                 1.000  EACH|     500.00000        500.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06559              1450.000  m2  |       0.64000        928.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0035 621-06574                75.000  m2  |      30.00000       2250.00|                            |
  SODDING                                 |                            |                            |
0036 702-51863               476.000  EACH|       6.00000       2856.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0037 703-51030              1492.000  kg  |       1.60000       2387.20|                            |
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              2703.000  kg  |       1.70000       4595.10|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   199,456.00                                                  ROUTE : SR 14
     CALL ORDER   : 365                     CONTRACT ID : B -24146-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-05732                 3.000  EACH|    1300.00000       3900.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-05733                 1.000  EACH|    1300.00000       1300.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0041 706-51025                37.500  m   |     200.00000       7500.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0042 709-51821                        LUMP|    4000.00000       4000.00|                            |
  SURFACE SEAL                            |                            |                            |
0043 710-51870                 1.000  m2  |     400.00000        400.00|                            |
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0044 715-05169                13.500  m   |      60.00000        810.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0045 715-46005                 2.000  EACH|     180.00000        360.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0046 722-51401                 5.000  m2  |     160.00000        800.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0047 722-51842               165.000  m2  |      62.00000      10230.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0048 722-51846                 2.300  m3  |     434.50000        999.35|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0049 722-51852                25.000  m2  |      90.00000       2250.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0050 722-60824               160.000  m2  |      12.00000       1920.00|                            |
  SURFACE MILLING                         |                            |                            |
0051 801-04308                 5.000  EACH|     300.00000       1500.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0052 801-06605                 8.000  EACH|     100.00000        800.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0053 801-06606                10.000  EACH|     100.00000       1000.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0054 801-06625                50.000  EACH|      65.00000       3250.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0055 801-06640                28.000  EACH|      90.00000       2520.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                 2.000  EACH|      50.00000        100.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0058 808-06712                30.000  m   |       2.80000         84.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0059 808-06713               235.000  m   |       2.80000        658.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   199,456.00                                                  ROUTE : SR 14
     CALL ORDER   : 365                     CONTRACT ID : B -24146-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    220,845.06|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    220,845.06|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 377 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   695,000.00                                                  ROUTE : STOCKYARD ROAD
     CALL ORDER   : 377                     CONTRACT ID : B -25412-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9968032

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1058755     BAKER & SCHULTZ, INC.                                                  $    597,543.87     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    672,438.08     112.5336%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    694,656.15     116.2519%
====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1917625              |(3) 35-1364963
                                          |BAKER & SCHULTZ, INC.       |MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   17000.00000      17000.00|    8100.00000       8100.00|   12500.00000       12500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    2500.00000      15000.00|    1550.00000       9300.00|    1000.00000        6000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   33500.00000      33500.00|   31750.00000       31750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12615.00000      12615.00|    5300.00000       5300.00|   15750.00000       15750.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   63900.00000      63900.00|   90000.00000      90000.00|   76000.00000       76000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-60820               135.000  m2  |      14.00000       1890.00|      22.00000       2970.00|      10.00000        1350.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000             10038.000  m3  |       7.00000      70266.00|       7.50000      75285.00|      13.80000      138524.40
  EXCAVATION, COMMON                      |                            |                            |
0008 203-51223              1078.000  m3  |      10.85000      11696.30|      11.00000      11858.00|      13.80000       14876.40
  EXCAVATION, WATERWAY                    |                            |                            |
0009 205-03371               125.000  m3  |       9.00000       1125.00|       6.00000        750.00|      20.00000        2500.00
  SEDIMENT REMOVE                         |                            |                            |
0010 205-06931               124.000  Mg  |      24.90000       3087.60|       6.00000        744.00|      28.50000        3534.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06936               137.300  Mg  |      21.30000       2924.49|       5.00000        686.50|      27.50000        3775.75
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0012 205-06937               305.000  m   |       6.45000       1967.25|       6.35000       1936.75|       6.50000        1982.50
  TEMPORARY SILT FENCE                    |                            |                            |
0013 206-51220               185.000  m3  |     125.00000      23125.00|      45.00000       8325.00|     100.00000       18500.00
  EXCAVATION, WET                         |                            |                            |
0014 207-02045              1110.000  m3  |      10.30000      11433.00|       6.00000       6660.00|      14.50000       16095.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   695,000.00                                                  ROUTE : STOCKYARD ROAD
     CALL ORDER   : 377                     CONTRACT ID : B -25412-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1917625              |(3) 35-1364963
                                          |BAKER & SCHULTZ, INC.       |MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02060                 1.520  m3  |     160.00000        243.20|      30.00000         45.60|      50.00000          76.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                20.800  m3  |      25.00000        520.00|     100.00000       2080.00|      35.00000         728.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 303-04075               205.000  Mg  |      21.40000       4387.00|      21.00000       4305.00|      21.50000        4407.50
  COMPACTED AGGREGATE, O, 73 FOR SHOULDERS|                            |                            |
0018 303-52308              1420.000  Mg  |      15.00000      21300.00|      14.70000      20874.00|      15.50000       22010.00
  COMPACTED AGGREGATE, O, 53 FOR BASE     |                            |                            |
0019 303-52308                35.000  Mg  |      21.40000        749.00|      21.00000        735.00|      21.50000         752.50
  COMPACTED AGGREGATE, O, 53 FOR DRIVES   |                            |                            |
0020 402-05474               460.000  Mg  |      46.55000      21413.00|      45.50000      20930.00|      46.00000       21160.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               199.000  Mg  |      49.25000       9800.75|      48.30000       9611.70|      48.50000        9651.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 404-05514               565.000  m2  |       8.60000       4859.00|       8.40000       4746.00|       8.00000        4520.00
  SEAL COAT, 5                            |                            |                            |
0023 405-05518              2885.000  m2  |       1.30000       3750.50|       1.26000       3635.10|       1.25000        3606.25
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              2795.000  m2  |       0.20000        559.00|       0.16000        447.20|       0.15000         419.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01839                 1.000  EACH|    1710.00000       1710.00|    1680.00000       1680.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0026 601-02354                 4.000  EACH|     325.00000       1300.00|     315.00000       1260.00|     325.00000        1300.00
  GUARDRAIL TRANSITION, WT                |                            |                            |
0027 601-06037                 3.000  EACH|     535.00000       1605.00|     525.00000       1575.00|     550.00000        1650.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-99105               175.260  m   |      32.00000       5608.32|      31.50000       5520.69|      32.50000        5695.95
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 603-06040               862.000  m   |      13.90000      11981.80|      13.70000      11809.40|      14.00000       12068.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0030 603-91341                 5.000  EACH|     750.00000       3750.00|     735.00000       3675.00|     725.00000        3625.00
  FENCE GATE, FARM FIELD, 1190 mm X 8.5 m |                            |                            |
0031 610-05527                35.000  Mg  |      64.20000       2247.00|      63.00000       2205.00|      65.00000        2275.00
  HMA FOR APPROACHES                      |                            |                            |
0032 610-06257               116.400  m2  |      53.00000       6169.20|      60.00000       6984.00|      65.00000        7566.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0033 611-06498                 1.000  EACH|     230.00000        230.00|     120.00000        120.00|     225.00000         225.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0034 616-02320               875.000  m2  |       1.30000       1137.50|       1.50000       1312.50|       3.25000        2843.75
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   695,000.00                                                  ROUTE : STOCKYARD ROAD
     CALL ORDER   : 377                     CONTRACT ID : B -25412-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1917625              |(3) 35-1364963
                                          |BAKER & SCHULTZ, INC.       |MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-06405               595.000  Mg  |      24.60000      14637.00|      24.00000      14280.00|      26.50000       15767.50
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     882.00000       1764.00|     866.00000       1732.00|     850.00000        1700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-01371                29.900  kg  |      11.20000        334.88|      11.00000        328.90|      12.00000         358.80
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0038 621-06545                 1.100  Mg  |     688.00000        756.80|     675.00000        742.50|     650.00000         715.00
  FERTILIZER                              |                            |                            |
0039 621-06548                 2.800  kg  |      58.85000        164.78|      57.50000        161.00|      60.00000         168.00
  SEED MIXTURE, CV                        |                            |                            |
0040 621-06553               169.800  kg  |       7.20000       1222.56|       7.00000       1188.60|       7.50000        1273.50
  SEED MIXTURE, R                         |                            |                            |
0041 621-06565                 5.200  Mg  |     525.00000       2730.00|     520.00000       2704.00|     500.00000        2600.00
  MULCHING MATERIAL                       |                            |                            |
0042 621-06567                18.000  kL  |       0.60000         10.80|       0.58000         10.44|       1.00000          18.00
  WATER                                   |                            |                            |
0043 621-06575               944.000  m2  |       5.15000       4861.60|       5.00000       4720.00|       5.00000        4720.00
  SODDING, NURSERY                        |                            |                            |
0044 622-52436                 3.000  EACH|      26.75000         80.25|      26.25000         78.75|      27.50000          82.50
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0045 622-91786               230.000  EACH|       9.35000       2150.50|       9.05000       2081.50|      10.00000        2300.00
  SEEDLING                                |                            |                            |
0046 622-98200                 4.000  EACH|      26.75000        107.00|      26.25000        105.00|      27.50000         110.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0047 701-95780               216.200  m   |      85.00000      18377.00|     135.00000      29187.00|      95.00000       20539.00
  PILE, STEEL H, HP 310 X 110             |                            |                            |
0048 702-51005                60.800  m3  |     430.00000      26144.00|     900.00000      54720.00|     440.00000       26752.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0049 702-51015                18.800  m3  |     440.00000       8272.00|     900.00000      16920.00|     500.00000        9400.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0050 703-51030              4573.000  kg  |       1.15000       5258.95|       1.10000       5030.30|       1.30000        5944.90
  REINFORCING STEEL                       |                            |                            |
0051 703-51032             12285.000  kg  |       1.20000      14742.00|       1.15000      14127.75|       1.45000       17813.25
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0052 704-51002               105.900  m3  |     450.00000      47655.00|     900.00000      95310.00|     475.00000       50302.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0053 706-91957                95.250  m   |     162.00000      15430.50|     165.00000      15716.25|     175.00000       16668.75
  BRIDGE RAILING, THRIE BEAM AT 1905 SPA  |                            |                            |
0054 707-05983               224.000  m   |     228.50000      51184.00|     200.00000      44800.00|     245.00000       54880.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   695,000.00                                                  ROUTE : STOCKYARD ROAD
     CALL ORDER   : 377                     CONTRACT ID : B -25412-A                   COUNTIES : RANDOLPH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1058755              |(2) 35-1917625              |(3) 35-1364963
                                          |BAKER & SCHULTZ, INC.       |MILESTONE CONTRACTORS, L.P. |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 709-51821                        LUMP|    2000.00000       2000.00|    1750.00000       1750.00|    4000.00000        4000.00
  SURFACE SEAL                            |                            |                            |
0056 715-05169                57.000  m   |      97.30000       5546.10|      52.00000       2964.00|      65.00000        3705.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0057 715-05407                26.200  m   |      20.00000        524.00|      22.00000        576.40|       7.50000         196.50
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0058 715-46005                10.000  EACH|     212.00000       2120.00|     220.00000       2200.00|     225.00000        2250.00
  PIPE END SECTION, 375 mm                |                            |                            |
0059 801-04308                 2.000  EACH|     170.00000        340.00|     162.50000        325.00|     250.00000         500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06605                 2.000  EACH|      77.00000        154.00|      73.50000        147.00|     140.00000         280.00
  BARRICADE, IIIA                         |                            |                            |
0061 801-06606                 2.000  EACH|      88.00000        176.00|      84.00000        168.00|     140.00000         280.00
  BARRICADE, IIIB                         |                            |                            |
0062 801-06625                 7.000  EACH|     100.00000        700.00|      94.50000        661.50|     100.00000         700.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0063 801-06640                 6.000  EACH|      66.00000        396.00|      63.00000        378.00|     150.00000         900.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 802-76035                 1.170  m2  |     172.00000        201.24|     175.00000        204.75|     160.00000         187.20
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0065 802-76055                 9.000  m   |      17.00000        153.00|      17.00000        153.00|      14.00000         126.00
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    597,543.87|             $    672,438.08|                $    694,656.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    597,543.87|             $    672,438.08|                $    694,656.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,259.14                                                  ROUTE : I-94
     CALL ORDER   : 379                     CONTRACT ID : B -25507-B                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 10/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0941016
                                                                                                  0941018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $  1,001,621.63     100.0000%
====================================================================================================================================
                                          |(1) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-04655                 6.000  MOS |      90.00000        540.00|                            |
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|    2072.69000       2072.69|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07039                 6.000  MOS |    2327.05000      13962.30|                            |
  FIELD OFFICE, B                         |                            |                            |
0004 110-01001                        LUMP|   49718.00000      49718.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-02240               251.000  SYS |      82.33000      20664.83|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               614.000  LFT |       3.50000       2149.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51133              1268.000  LFT |       5.08000       6441.44|                            |
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   55652.38000      55652.38|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0009 202-51328                        LUMP|   78068.66000      78068.66|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0010 202-51368                22.000  SYS |     135.64000       2984.08|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0011 202-51822              2572.000  SYS |       4.50000      11574.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0012 202-60820               460.000  SYS |      12.18000       5602.80|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 202-99187               180.000  LFT |       3.97000        714.60|                            |
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0014 203-02000               707.000  CYS |      13.35000       9438.45|                            |
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,259.14                                                  ROUTE : I-94
     CALL ORDER   : 379                     CONTRACT ID : B -25507-B                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02060                45.000  CYS |      26.11000       1174.95|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                20.000  CYS |     170.94000       3418.80|                            |
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308               146.400  TON |      32.66000       4781.42|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 406-05521              4140.000  SYS |       0.13000        538.20|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01522                 8.000  EACH|    1250.00000      10000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-07024                 2.000  EACH|    5250.00000      10500.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0021 601-99105               300.000  LFT |      11.50000       3450.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 601-99132                 8.000  EACH|     150.00000       1200.00|                            |
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0023 602-06639               480.000  LFT |      25.15000      12072.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06646              1170.000  LFT |      15.06000      17620.20|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0025 602-06729                70.000  EACH|       3.95000        276.50|                            |
  BARRIER DELINEATOR                      |                            |                            |
0026 603-06040               180.000  LFT |      14.75000       2655.00|                            |
  FENCE, FARM FIELD, 47 IN.               |                            |                            |
0027 610-05527              1385.000  TON |      51.83000      71784.55|                            |
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06259               442.000  SYS |     101.05000      44664.10|                            |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0029 616-02320               638.000  SYS |       4.44000       2832.72|                            |
  GEOTEXTILES                             |                            |                            |
0030 616-06405               420.000  TON |      81.75000      34335.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0031 616-06425               339.000  SYS |      28.64000       9708.96|                            |
  RIPRAP, GROUTED, 12 IN.                 |                            |                            |
0032 616-06455                22.000  SYS |     137.33000       3021.26|                            |
  SLOPEWALL                               |                            |                            |
0033 616-93772                 4.000  EACH|     226.97000        907.88|                            |
  INSPECTION HOLE                         |                            |                            |
0034 702-51110              1536.000  LBS |       5.66000       8693.76|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,259.14                                                  ROUTE : I-94
     CALL ORDER   : 379                     CONTRACT ID : B -25507-B                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 702-51863              1853.000  EACH|      15.32000      28387.96|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0036 703-01540                50.000  EACH|      28.91000       1445.50|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0037 703-03622                44.000  EACH|      34.99000       1539.56|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0038 703-51030             10522.000  LBS |       0.74000       7786.28|                            |
  REINFORCING STEEL                       |                            |                            |
0039 703-51032             34768.000  LBS |       0.87000      30248.16|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 704-51002                53.300  CYS |    1178.18000      62796.99|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0041 706-05732                 8.000  EACH|    1200.00000       9600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0042 706-51025              1256.000  LFT |      33.00000      41448.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    2800.00000       2800.00|                            |
  SURFACE SEAL , STR NO 1                 |                            |                            |
0044 709-51821                        LUMP|    3400.00000       3400.00|                            |
  SURFACE SEAL , STR NO 2                 |                            |                            |
0045 711-96242                11.000  EACH|     690.41000       7594.51|                            |
  DIAPHRAGM, RESET                        |                            |                            |
0046 715-05955                70.000  LFT |      25.82000       1807.40|                            |
  PIPE, FBC&L CSP, 0.109 IN. , 12 IN.     |                            |                            |
0047 715-46000                 1.000  EACH|     767.20000        767.20|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0048 715-91361                26.000  LFT |      13.58000        353.08|                            |
  PIPE, PVC, 6 IN.                        |                            |                            |
0049 722-51401              1600.000  SFT |      25.28000      40448.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0050 722-51842              2658.000  SYS |      50.55000     134361.90|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0051 722-51846                22.000  CYS |     330.00000       7260.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0052 722-51852              3000.000  SFT |       8.89000      26670.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0053 722-60824              2572.000  SYS |       2.15000       5529.80|                            |
  SURFACE MILLING                         |                            |                            |
0054 724-51925               169.000  LFT |     160.41000      27109.29|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,000,259.14                                                  ROUTE : I-94
     CALL ORDER   : 379                     CONTRACT ID : B -25507-B                   COUNTIES : LAPORTE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |                            |
                                          |LAPORTE CONSTRUCTION CO     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-01093                16.000  EACH|     450.00000       7200.00|                            |
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0056 801-04308                 4.000  EACH|      81.00000        324.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0057 801-06203              1840.000  LFT |       0.20000        368.00|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0058 801-06207             12520.000  LFT |       0.80000      10016.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0059 801-06606                 8.000  EACH|      60.00000        480.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0060 801-06625                22.000  EACH|      45.00000        990.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                78.000  EACH|      60.00000       4680.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 4.000  EACH|      21.00000         84.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 801-06710               200.000  DAY |      12.00000       2400.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0064 801-06775                        LUMP|   15482.33000      15482.33|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0065 801-09133                 4.000  EACH|    2475.00000       9900.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0066 808-06713              4968.000  LFT |       0.24000       1192.32|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0067 808-06714              4968.000  LFT |       0.24000       1192.32|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0068 808-06716              6090.000  LFT |       0.45000       2740.50|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  1,001,621.63|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,001,621.63|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,236,704.00                                                  ROUTE : US 36
     CALL ORDER   : 383                     CONTRACT ID : B -25558-A                   COUNTIES : PARKE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 09/13/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0761034

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,289,593.37     100.0000%
====================================================================================================================================
                                          |(1) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   26526.48000      26526.48|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 8.000  MOS |    1548.58000      12388.64|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   64479.67000      64479.67|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   43092.43000      43092.43|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   91960.51000      91960.51|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               270.000  m2  |       9.20000       2484.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              2045.000  m3  |      16.98000      34724.10|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              2480.000  m3  |      22.04000      54659.20|                            |
  BORROW                                  |                            |                            |
0009 203-51223               600.000  m3  |      14.46000       8676.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-06931               198.000  Mg  |      24.02000       4755.96|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06936                20.000  Mg  |      25.77000        515.40|                            |
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0012 205-06937               380.000  m   |       6.63000       2519.40|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0013 205-06938               100.000  m   |      49.87000       4987.00|                            |
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0014 206-51230                40.000  m3  |      51.47000       2058.80|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                68.000  m3  |      19.92000       1354.56|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                                                                                   PAGE : 383 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,236,704.00                                                  ROUTE : US 36
     CALL ORDER   : 383                     CONTRACT ID : B -25558-A                   COUNTIES : PARKE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 213-52830                14.000  m3  |      93.02000       1302.28|                            |
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308              4285.000  Mg  |      14.15000      60632.75|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0018 305-05206              1434.000  Mg  |      66.85000      95862.90|                            |
  WIDENING WITH HMA                       |                            |                            |
0019 402-05468               129.000  Mg  |      85.64000      11047.56|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               318.000  Mg  |      54.32000      17273.76|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               143.000  Mg  |      83.21000      11899.03|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               478.000  Mg  |      46.23000      22097.94|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 402-05495              1483.000  Mg  |      48.55000      71999.65|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0024 404-05511              1959.000  m2  |      14.23000      27876.57|                            |
  SEAL COAT, 2                            |                            |                            |
0025 405-05517                 7.600  Mg  |     416.06000       3162.06|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05520                 2.000  Mg  |     232.30000        464.60|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-01522                 4.000  EACH|    2830.89000      11323.56|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0028 601-01625                 2.000  EACH|    1200.51000       2401.02|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0029 601-06037                 2.000  EACH|     592.39000       1184.78|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0030 601-06038                 1.000  EACH|    1876.77000       1876.77|                            |
  GUARDRAIL END TREATMENT, II             |                            |                            |
0031 601-06728                44.000  m   |      84.28000       3708.32|                            |
  GUARDRAIL, WR-BEAM                      |                            |                            |
0032 601-94689                 3.000  EACH|    2044.53000       6133.59|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0033 601-99105               490.000  m   |      29.23000      14322.70|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 602-06639               200.000  m   |      65.38000      13076.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0035 602-06646               185.000  m   |      64.67000      11963.95|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,236,704.00                                                  ROUTE : US 36
     CALL ORDER   : 383                     CONTRACT ID : B -25558-A                   COUNTIES : PARKE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 602-06729                 8.000  EACH|       8.39000         67.12|                            |
  BARRIER DELINEATOR                      |                            |                            |
0037 610-05527               339.000  Mg  |      88.99000      30167.61|                            |
  HMA FOR APPROACHES                      |                            |                            |
0038 610-06259               464.000  m2  |      64.28000      29825.92|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0039 611-06497                 2.000  EACH|     183.48000        366.96|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0040 615-06490                22.000  EACH|     107.99000       2375.78|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0041 615-06500                 7.000  EACH|     429.88000       3009.16|                            |
  MONUMENT, A                             |                            |                            |
0042 615-06505                 6.000  EACH|     440.36000       2642.16|                            |
  MONUMENT, B                             |                            |                            |
0043 616-02320              2058.000  m2  |       2.64000       5433.12|                            |
  GEOTEXTILES                             |                            |                            |
0044 616-06405               627.000  Mg  |      25.77000      16157.79|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0045 616-06451               702.000  Mg  |      26.98000      18939.96|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0046 621-01004                 2.000  EACH|     602.87000       1205.74|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0047 621-06545                11.000  Mg  |     635.65000       6992.15|                            |
  FERTILIZER                              |                            |                            |
0048 621-06548                70.000  kg  |      52.01000       3640.70|                            |
  SEED MIXTURE, CV                        |                            |                            |
0049 621-06553              1140.000  kg  |       6.70000       7638.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0050 621-06557               540.000  kg  |       3.81000       2057.40|                            |
  SEED MIXTURE, T                         |                            |                            |
0051 621-06565                54.000  Mg  |     485.41000      26212.14|                            |
  MULCHING MATERIAL                       |                            |                            |
0052 621-06567                22.000  kL  |       0.83000         18.26|                            |
  WATER                                   |                            |                            |
0053 621-06574              1193.000  m2  |       4.58000       5463.94|                            |
  SODDING                                 |                            |                            |
0054 622-52436                 5.000  EACH|      26.21000        131.05|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0055 622-91786               300.000  EACH|       9.70000       2910.00|                            |
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,236,704.00                                                  ROUTE : US 36
     CALL ORDER   : 383                     CONTRACT ID : B -25558-A                   COUNTIES : PARKE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 701-51195               292.500  m   |      86.14000      25195.95|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0057 701-91792                36.000  EACH|      69.57000       2504.52|                            |
  PILE TIP, STEEL H                       |                            |                            |
0058 701-97874                83.700  m   |     225.00000      18832.50|                            |
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 79                    |                            |                            |
0059 703-51030             24251.000  kg  |       0.99000      24008.49|                            |
  REINFORCING STEEL                       |                            |                            |
0060 703-51032             20105.000  kg  |       1.18000      23723.90|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0061 704-05892               350.100  m3  |     468.63000     164067.36|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0062 706-05732                 4.000  EACH|    1258.17000       5032.68|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0063 706-51020                16.100  m3  |     501.91000       8080.75|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0064 709-51821                        LUMP|    4549.34000       4549.34|                            |
  SURFACE SEAL                            |                            |                            |
0065 715-05121                12.000  m   |     147.41000       1768.92|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0066 715-05171               129.000  m   |      86.35000      11139.15|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0067 715-05173                77.000  m   |     128.84000       9920.68|                            |
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0068 715-46010                 5.000  EACH|     571.42000       2857.10|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0069 720-45030                 2.000  EACH|    1301.16000       2602.32|                            |
  INLET, E7                               |                            |                            |
0070 720-45066                 2.000  EACH|    2123.17000       4246.34|                            |
  INLET, N12, MODIFIED                    |                            |                            |
0071 720-92492                 1.000  EACH|    4356.42000       4356.42|                            |
  MANHOLE, B                              |                            |                            |
0072 801-06203               880.000  m   |       0.85000        748.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0073 801-06207              4960.000  m   |       3.25000      16120.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0074 801-06640                16.000  EACH|      88.07000       1409.12|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0075 801-06645                 4.000  EACH|      46.13000        184.52|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,236,704.00                                                  ROUTE : US 36
     CALL ORDER   : 383                     CONTRACT ID : B -25558-A                   COUNTIES : PARKE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |                            |
                                          |WEDDLE BROTHERS CONSTRUCTION|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 801-06775                        LUMP|   27146.05000      27146.05|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0080 808-75996                50.000  EACH|       6.29000        314.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0081 808-75998                50.000  EACH|      36.70000       1835.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0082 303-04075               127.000  Mg  |      16.06000       2039.62|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0083 601-07023                 2.000  EACH|    6815.10000      13630.20|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0084 703-01540               122.000  EACH|       8.19000        999.18|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0085 703-97936                86.000  EACH|      10.36000        890.96|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0086 808-06711                85.000  m   |       0.26000         22.10|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0087 808-06713              1160.000  m   |       0.26000        301.60|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0088 808-06714              3920.000  m   |       0.26000       1019.20|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $  1,289,593.37|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,289,593.37|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2074013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION                                                     $    817,602.23     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    844,148.47     103.2468%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    939,179.91     114.8700%
   4   35-1549010     MCALISTER EXCAVATING CO                                                $    943,793.55     115.4343%
   5   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    947,858.56     115.9315%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-2040801              |(3) 35-1364963
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   13200.00000      13200.00|   10000.00000      10000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1382.00000      12438.00|    2000.00000      18000.00|    1400.00000       12600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   46766.00000      46766.00|   42000.00000      42000.00|   45750.00000       45750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13535.00000      13535.00|   10000.00000      10000.00|    9500.00000        9500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               195.000  m2  |      24.81000       4837.95|      20.00000       3900.00|      12.50000        2437.50
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   10068.55000      10068.55|   33000.00000      33000.00|   46000.00000       46000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               216.000  m2  |       7.26000       1568.16|       8.00000       1728.00|       7.50000        1620.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02020              1317.000  m3  |      10.44000      13749.48|      14.00000      18438.00|      20.00000       26340.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0009 203-02070               553.000  m3  |      29.63000      16385.39|      15.00000       8295.00|      15.00000        8295.00
  BORROW                                  |                            |                            |
0010 203-51223               330.000  m3  |       6.93000       2286.90|      18.00000       5940.00|      15.00000        4950.00
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-06932               472.000  m   |      16.64000       7854.08|       9.85000       4649.20|      12.00000        5664.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937               100.000  m   |       6.15000        615.00|       6.15000        615.00|       7.50000         750.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 206-51215                30.400  m3  |     203.87000       6197.65|     200.00000       6080.00|     150.00000        4560.00
  EXCAVATION, X                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-2040801              |(3) 35-1364963
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51220                25.000  m3  |      30.66000        766.50|     100.00000       2500.00|      50.00000        1250.00
  EXCAVATION, WET                         |                            |                            |
0015 207-06499              2167.000  m2  |       6.31000      13673.77|       8.50000      18419.50|      10.00000       21670.00
  SUBGRADE TREATMENT                      |                            |                            |
0016 211-02060                 3.400  m3  |      75.04000        255.14|     110.00000        374.00|      30.00000         102.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467                19.400  m3  |      51.44000        997.94|      80.00000       1552.00|      30.00000         582.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 303-52308              2368.000  Mg  |      15.16000      35898.88|      18.00000      42624.00|      17.75000       42032.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 402-05474              1278.000  Mg  |      39.00000      49842.00|      42.29000      54046.62|      41.00000       52398.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               319.000  Mg  |      53.00000      16907.00|      48.95000      15615.05|      55.00000       17545.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               392.000  Mg  |      45.00000      17640.00|      38.64000      15146.88|      47.50000       18620.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511              1452.000  m2  |       2.50000       3630.00|       1.99000       2889.48|       2.75000        3993.00
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              2173.000  m2  |       0.40000        869.20|       0.68000       1477.64|       0.50000        1086.50
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                 2.500  Mg  |     200.00000        500.00|     425.10000       1062.75|     210.00000         525.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1175.00000       4700.00|    1175.00000       4700.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-05586                 1.000  EACH|    1625.00000       1625.00|    1625.00000       1625.00|    1750.00000        1750.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 9                               |                            |                            |
0027 601-94689                 3.000  EACH|    2000.00000       6000.00|    2000.00000       6000.00|    2250.00000        6750.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               187.000  m   |      29.00000       5423.00|      29.00000       5423.00|      32.50000        6077.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06729                14.000  EACH|       7.00000         98.00|       7.50000        105.00|      10.00000         140.00
  BARRIER DELINEATOR                      |                            |                            |
0030 610-05527                75.000  Mg  |      65.00000       4875.00|      68.92000       5169.00|      70.00000        5250.00
  HMA FOR APPROACHES                      |                            |                            |
0031 610-06259               163.000  m2  |      68.61000      11183.43|      51.00000       8313.00|      65.00000       10595.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0032 611-06497                 1.000  EACH|     185.00000        185.00|     185.00000        185.00|     200.00000         200.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 616-02305               400.000  m3  |     175.38000      70152.00|     125.00000      50000.00|     150.00000       60000.00
  GABIONS                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-2040801              |(3) 35-1364963
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 616-02320              1690.000  m2  |       2.57000       4343.30|       3.00000       5070.00|       3.00000        5070.00
  GEOTEXTILES                             |                            |                            |
0035 616-05688               985.000  Mg  |      16.50000      16252.50|      20.00000      19700.00|      25.00000       24625.00
  RIPRAP, CLASS 1                         |                            |                            |
0036 616-06405               170.000  Mg  |      20.06000       3410.20|      25.00000       4250.00|      22.50000        3825.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 4.000  EACH|     615.00000       2460.00|     615.00000       2460.00|     700.00000        2800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-01882                37.000  kg  |       8.55000        316.35|       8.55000        316.35|       9.00000         333.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0039 621-02770              2243.000  m2  |       1.80000       4037.40|       1.80000       4037.40|       2.00000        4486.00
  EROSION CONTROL BLANKET                 |                            |                            |
0040 621-06545                 0.100  Mg  |     790.00000         79.00|     790.00000         79.00|     850.00000          85.00
  FERTILIZER                              |                            |                            |
0041 621-06548                 2.000  kg  |      65.00000        130.00|      65.00000        130.00|      75.00000         150.00
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06559              1860.000  m2  |       1.25000       2325.00|       1.25000       2325.00|       1.50000        2790.00
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06565                 1.800  Mg  |     555.00000        999.00|     555.00000        999.00|     600.00000        1080.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                 8.000  kL  |       0.55000          4.40|       0.55000          4.40|       1.00000           8.00
  WATER                                   |                            |                            |
0045 621-06570               165.000  m3  |      25.00000       4125.00|      25.00000       4125.00|      35.00000        5775.00
  TOP SOIL                                |                            |                            |
0046 621-06574               171.000  m2  |       4.65000        795.15|       4.65000        795.15|       5.00000         855.00
  SODDING                                 |                            |                            |
0047 621-06575               275.000  m2  |       4.65000       1278.75|       4.65000       1278.75|       5.00000        1375.00
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 4.000  EACH|      23.00000         92.00|      23.00000         92.00|      25.00000         100.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               190.000  EACH|       9.60000       1824.00|       9.60000       1824.00|      10.00000        1900.00
  SEEDLING                                |                            |                            |
0050 701-51195                44.400  m   |     142.41000       6323.00|     175.00000       7770.00|     110.00000        4884.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0051 701-91792                12.000  EACH|      88.54000       1062.48|      95.00000       1140.00|     110.00000        1320.00
  PILE TIP, STEEL H                       |                            |                            |
0052 701-93633                36.000  m   |     459.70000      16549.20|     410.00000      14760.00|     500.00000       18000.00
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0053 702-51005                77.000  m3  |     425.51000      32764.27|     550.00000      42350.00|     480.00000       36960.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-2040801              |(3) 35-1364963
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 702-51015                30.400  m3  |     386.58000      11752.03|     450.00000      13680.00|     450.00000       13680.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0055 703-51030              5858.000  kg  |       1.24000       7263.92|       1.10000       6443.80|       1.40000        8201.20
  REINFORCING STEEL                       |                            |                            |
0056 703-51032             30957.000  kg  |       1.31000      40553.67|       1.15000      35600.55|       1.50000       46435.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0057 704-51002               150.300  m3  |     551.75000      82928.03|     600.00000      90180.00|     480.00000       72144.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0058 706-05732                 4.000  EACH|    1200.00000       4800.00|    1250.00000       5000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0059 706-51020                19.600  m3  |     478.00000       9368.80|     550.00000      10780.00|     480.00000        9408.00
  CONCRETE, C, RAILING                    |                            |                            |
0060 707-05982               220.000  m   |     222.17000      48877.40|     270.00000      59400.00|     228.00000       50160.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm                         |                            |                            |
0061 709-51821                        LUMP|    3000.00000       3000.00|    3000.00000       3000.00|    3250.00000        3250.00
  SURFACE SEAL                            |                            |                            |
0062 713-51335                        LUMP|   78803.96000      78803.96|   80000.00000      80000.00|  140000.00000      140000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0063 713-95203                 4.000  EACH|     680.00000       2720.00|     680.00000       2720.00|     750.00000        3000.00
  GUARDRAIL END TREATMENT, I, TEMPORARY   |                            |                            |
  BRIDGE APPROACHES                       |                            |                            |
0064 713-99365                91.440  m   |      26.50000       2423.16|      26.50000       2423.16|      29.00000        2651.76
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0065 715-05171                18.000  m   |     125.05000       2250.90|      85.00000       1530.00|      85.00000        1530.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0066 715-05407                36.000  m   |      25.16000        905.76|      22.00000        792.00|      10.00000         360.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0067 715-46010                 2.000  EACH|     343.79000        687.58|     255.00000        510.00|     300.00000         600.00
  PIPE END SECTION, 450 mm                |                            |                            |
0068 801-04308                 2.000  EACH|     330.00000        660.00|     265.00000        530.00|     300.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0069 801-06203              1255.000  m   |       0.62000        778.10|       0.39000        489.45|       0.50000         627.50
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0070 801-06207              2143.000  m   |       3.10000       6643.30|       3.12000       6686.16|       3.25000        6964.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0071 801-06605                 8.000  EACH|      79.00000        632.00|     100.00000        800.00|     120.00000         960.00
  BARRICADE, IIIA                         |                            |                            |
0072 801-06640                18.000  EACH|     105.00000       1890.00|      90.00000       1620.00|     100.00000        1800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-2040801              |(3) 35-1364963
                                          |FORCE CONSTRUCTION          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 801-06645                14.000  EACH|      42.00000        588.00|      35.00000        490.00|      35.00000         490.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0074 801-06775                        LUMP|   12341.92000      12341.92|    5000.00000       5000.00|   12500.00000       12500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0075 802-05701                 4.700  m   |      41.00000        192.70|      41.00000        192.70|      45.00000         211.50
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0076 802-91122                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      55.00000         110.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0077 808-06703               581.000  m   |       0.98000        569.38|       0.98000        569.38|       1.20000         697.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0078 808-75051               100.000  m   |       6.50000        650.00|       3.60000        360.00|       4.00000         400.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0079 808-75054               100.000  m   |       6.50000        650.00|       3.60000        360.00|       4.00000         400.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0080 808-75240                38.000  m   |       0.95000         36.10|       3.65000        138.70|       4.00000         152.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0081 808-75245               430.000  m   |       0.95000        408.50|       0.98000        421.40|       1.10000         473.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0082 808-75998                28.000  EACH|      44.00000       1232.00|      34.00000        952.00|      40.00000        1120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    817,602.23|             $    844,148.47|                $    939,179.91
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    817,602.23|             $    844,148.47|                $    939,179.91
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1549010              |(5) 35-1310611              |
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   15000.00000      15000.00|   10000.00000      10000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1650.00000      14850.00|    2000.00000      18000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   45000.00000      45000.00|   45000.00000      45000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|   25000.00000      25000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               195.000  m2  |      19.00000       3705.00|      25.00000       4875.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   25000.00000      25000.00|   50000.00000      50000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               216.000  m2  |      10.00000       2160.00|       8.00000       1728.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02020              1317.000  m3  |      16.00000      21072.00|      20.00000      26340.00|
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0009 203-02070               553.000  m3  |      22.00000      12166.00|      20.00000      11060.00|
  BORROW                                  |                            |                            |
0010 203-51223               330.000  m3  |      12.00000       3960.00|      10.00000       3300.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-06932               472.000  m   |      11.50000       5428.00|       5.00000       2360.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937               100.000  m   |       7.00000        700.00|      10.00000       1000.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0013 206-51215                30.400  m3  |     200.00000       6080.00|     300.00000       9120.00|
  EXCAVATION, X                           |                            |                            |
0014 206-51220                25.000  m3  |     100.00000       2500.00|     250.00000       6250.00|
  EXCAVATION, WET                         |                            |                            |
0015 207-06499              2167.000  m2  |      10.00000      21670.00|       2.00000       4334.00|
  SUBGRADE TREATMENT                      |                            |                            |
0016 211-02060                 3.400  m3  |      29.00000         98.60|      52.50000        178.50|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467                19.400  m3  |      29.00000        562.60|      52.50000       1018.50|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 303-52308              2368.000  Mg  |      18.00000      42624.00|      16.00000      37888.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 402-05474              1278.000  Mg  |      43.00000      54954.00|      42.90000      54826.20|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               319.000  Mg  |      58.00000      18502.00|      58.30000      18597.70|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1549010              |(5) 35-1310611              |
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05481               392.000  Mg  |      50.00000      19600.00|      49.50000      19404.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511              1452.000  m2  |       2.75000       3993.00|       2.75000       3993.00|
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              2173.000  m2  |       0.45000        977.85|       0.44000        956.12|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                 2.500  Mg  |     225.00000        562.50|     220.00000        550.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1200.00000       4800.00|    1292.50000       5170.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-05586                 1.000  EACH|    1720.00000       1720.00|    1787.50000       1787.50|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 9                               |                            |                            |
0027 601-94689                 3.000  EACH|    2200.00000       6600.00|    2200.00000       6600.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               187.000  m   |      37.00000       6919.00|      32.00000       5984.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06729                14.000  EACH|       7.90000        110.60|      10.00000        140.00|
  BARRIER DELINEATOR                      |                            |                            |
0030 610-05527                75.000  Mg  |      73.00000       5475.00|      71.50000       5362.50|
  HMA FOR APPROACHES                      |                            |                            |
0031 610-06259               163.000  m2  |      75.00000      12225.00|      75.00000      12225.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0032 611-06497                 1.000  EACH|     185.00000        185.00|     150.00000        150.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 616-02305               400.000  m3  |     149.00000      59600.00|     100.00000      40000.00|
  GABIONS                                 |                            |                            |
0034 616-02320              1690.000  m2  |       2.50000       4225.00|       3.25000       5492.50|
  GEOTEXTILES                             |                            |                            |
0035 616-05688               985.000  Mg  |      20.00000      19700.00|      22.50000      22162.50|
  RIPRAP, CLASS 1                         |                            |                            |
0036 616-06405               170.000  Mg  |      20.00000       3400.00|      20.00000       3400.00|
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 4.000  EACH|     665.00000       2660.00|     400.00000       1600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-01882                37.000  kg  |       9.50000        351.50|       8.00000        296.00|
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0039 621-02770              2243.000  m2  |       2.00000       4486.00|       2.10000       4710.30|
  EROSION CONTROL BLANKET                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1549010              |(5) 35-1310611              |
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 621-06545                 0.100  Mg  |     900.00000         90.00|     800.00000         80.00|
  FERTILIZER                              |                            |                            |
0041 621-06548                 2.000  kg  |      72.00000        144.00|      55.00000        110.00|
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06559              1860.000  m2  |       1.40000       2604.00|       0.50000        930.00|
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06565                 1.800  Mg  |     600.00000       1080.00|     595.00000       1071.00|
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                 8.000  kL  |       0.60000          4.80|       0.60000          4.80|
  WATER                                   |                            |                            |
0045 621-06570               165.000  m3  |      27.00000       4455.00|      27.50000       4537.50|
  TOP SOIL                                |                            |                            |
0046 621-06574               171.000  m2  |       5.20000        889.20|       5.80000        991.80|
  SODDING                                 |                            |                            |
0047 621-06575               275.000  m2  |       5.20000       1430.00|       5.80000       1595.00|
  SODDING, NURSERY                        |                            |                            |
0048 622-52436                 4.000  EACH|      25.00000        100.00|      27.50000        110.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0049 622-91786               190.000  EACH|      10.50000       1995.00|       9.75000       1852.50|
  SEEDLING                                |                            |                            |
0050 701-51195                44.400  m   |     267.50000      11877.00|     150.00000       6660.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0051 701-91792                12.000  EACH|     100.00000       1200.00|     100.00000       1200.00|
  PILE TIP, STEEL H                       |                            |                            |
0052 701-93633                36.000  m   |     267.50000       9630.00|     500.00000      18000.00|
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0053 702-51005                77.000  m3  |     455.00000      35035.00|     600.00000      46200.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0054 702-51015                30.400  m3  |     400.00000      12160.00|     600.00000      18240.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0055 703-51030              5858.000  kg  |       1.21000       7088.18|       1.25000       7322.50|
  REINFORCING STEEL                       |                            |                            |
0056 703-51032             30957.000  kg  |       1.43000      44268.51|       1.35000      41791.95|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0057 704-51002               150.300  m3  |     470.00000      70641.00|     600.00000      90180.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0058 706-05732                 4.000  EACH|    1350.00000       5400.00|    1000.00000       4000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0059 706-51020                19.600  m3  |     520.00000      10192.00|     500.00000       9800.00|
  CONCRETE, C, RAILING                    |                            |                            |
0060 707-05982               220.000  m   |     228.00000      50160.00|     200.00000      44000.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1549010              |(5) 35-1310611              |
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 709-51821                        LUMP|    4500.00000       4500.00|    5000.00000       5000.00|
  SURFACE SEAL                            |                            |                            |
0062 713-51335                        LUMP|  175000.00000     175000.00|  140000.00000     140000.00|
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0063 713-95203                 4.000  EACH|     690.00000       2760.00|     748.00000       2992.00|
  GUARDRAIL END TREATMENT, I, TEMPORARY   |                            |                            |
  BRIDGE APPROACHES                       |                            |                            |
0064 713-99365                91.440  m   |      39.00000       3566.16|      29.15000       2665.47|
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0065 715-05171                18.000  m   |      75.00000       1350.00|     100.00000       1800.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0066 715-05407                36.000  m   |      10.00000        360.00|      10.00000        360.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0067 715-46010                 2.000  EACH|     275.00000        550.00|     200.00000        400.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0068 801-04308                 2.000  EACH|     310.00000        620.00|     291.50000        583.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0069 801-06203              1255.000  m   |       0.45000        564.75|       0.43000        539.65|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0070 801-06207              2143.000  m   |       3.50000       7500.50|       3.43000       7350.49|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0071 801-06605                 8.000  EACH|     110.00000        880.00|     110.00000        880.00|
  BARRICADE, IIIA                         |                            |                            |
0072 801-06640                18.000  EACH|     100.00000       1800.00|     100.00000       1800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0073 801-06645                14.000  EACH|      40.00000        560.00|      38.50000        539.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0074 801-06775                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0075 802-05701                 4.700  m   |      80.00000        376.00|      45.00000        211.50|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0076 802-91122                 2.000  EACH|      65.00000        130.00|      55.00000        110.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0077 808-06703               581.000  m   |       1.10000        639.10|       1.08000        627.48|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0078 808-75051               100.000  m   |       4.10000        410.00|       4.00000        400.00|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   927,342.00                                                  ROUTE : SR 7
     CALL ORDER   : 395                     CONTRACT ID : B -26027-A                   COUNTIES : JENNINGS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1549010              |(5) 35-1310611              |
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 808-75054               100.000  m   |       4.10000        410.00|       4.00000        400.00|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0080 808-75240                38.000  m   |       4.15000        157.70|       4.00000        152.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0081 808-75245               430.000  m   |       1.10000        473.00|       1.08000        464.40|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0082 808-75998                28.000  EACH|      40.00000       1120.00|      37.40000       1047.20|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    943,793.55|             $    947,858.56|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    943,793.55|             $    947,858.56|
====================================================================================================================================
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                                                                                                                   PAGE : 399 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,189,834.60                                                  ROUTE : SR 26
     CALL ORDER   : 399                     CONTRACT ID : B -26030-A                   COUNTIES : JAY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4838008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $  1,032,052.43     100.0000%
   2   35-1058755     BAKER & SCHULTZ, INC.                                                  $  1,044,364.16     101.1929%
   3   35-1057237     MCCOY, R.L., INC.                                                      $  1,119,676.12     108.4902%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1058755              |(3) 35-1057237
                                          |PRIMCO, INC.                |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|    6603.99000       6603.99|   14550.00000      14550.00|   14000.00000       14000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 9.000  MOS |    2319.05000      20871.45|    2500.00000      22500.00|    2100.00000       18900.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   52102.62000      52102.62|   44000.00000      44000.00|   55000.00000       55000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14761.00000      14761.00|   15795.00000      15795.00|   14761.00000       14761.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02189                 2.000  EACH|      46.75000         93.50|      75.00000        150.00|      50.00000         100.00
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            |
  AND RESET                               |                            |                            |
0006 202-02241                40.000  m   |       8.80000        352.00|      10.00000        400.00|      20.00000         800.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51330                        LUMP|   84712.39000      84712.39|   33600.00000      33600.00|  125000.00000      125000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820               576.000  m2  |       2.00000       1152.00|       5.20000       2995.20|       7.00000        4032.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              1689.000  m3  |       5.30000       8951.70|       5.70000       9627.30|       5.30000        8951.70
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02070             10797.000  m3  |       9.75000     105270.75|      10.40000     112288.80|       9.75000      105270.75
  BORROW                                  |                            |                            |
0011 203-51223              2698.000  m3  |       9.80000      26440.40|      10.50000      28329.00|       8.00000       21584.00
  EXCAVATION, WATERWAY                    |                            |                            |
0012 205-06931                80.000  Mg  |      24.00000       1920.00|      25.00000       2000.00|      19.40000        1552.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0013 206-51220               311.000  m3  |      30.00000       9330.00|     120.00000      37320.00|      20.00000        6220.00
  EXCAVATION, WET                         |                            |                            |
0014 206-51225               130.000  m3  |      12.90000       1677.00|      13.80000       1794.00|      10.00000        1300.00
  EXCAVATION, DRY                         |                            |                            |
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                                                                                                                   PAGE : 399 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,189,834.60                                                  ROUTE : SR 26
     CALL ORDER   : 399                     CONTRACT ID : B -26030-A                   COUNTIES : JAY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1058755              |(3) 35-1057237
                                          |PRIMCO, INC.                |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 207-02045                56.000  m3  |      16.60000        929.60|      17.75000        994.00|      16.60000         929.60
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 211-02060                33.700  m3  |      32.00000       1078.40|      34.20000       1152.54|      32.00000        1078.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 211-06467                40.600  m3  |      76.00000       3085.60|      34.20000       1388.52|      30.00000        1218.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0018 303-52308              1009.400  Mg  |      17.00000      17159.80|      18.00000      18169.20|      16.80000       16957.92
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 402-05468              1207.000  Mg  |      34.00000      41038.00|      36.40000      43934.80|      34.00000       41038.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               415.000  Mg  |      42.00000      17430.00|      45.00000      18675.00|      42.00000       17430.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               236.000  Mg  |      45.00000      10620.00|      48.15000      11363.40|      45.00000       10620.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               261.000  Mg  |      42.00000      10962.00|      45.00000      11745.00|      42.00000       10962.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 404-05511              1448.000  m2  |       3.90000       5647.20|       4.15000       6009.20|       3.90000        5647.20
  SEAL COAT, 2                            |                            |                            |
0024 405-05517                 2.300  Mg  |     450.00000       1035.00|     480.00000       1104.00|     450.00000        1035.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 2.300  Mg  |     265.00000        609.50|     285.00000        655.50|     265.00000         609.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 601-01522                 4.000  EACH|    1175.00000       4700.00|    1230.00000       4920.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-94689                 4.000  EACH|    2005.00000       8020.00|    2100.00000       8400.00|    1950.00000        7800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               173.360  m   |      29.05000       5036.11|      31.50000       5460.84|      29.50000        5114.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06729                28.000  EACH|       8.60000        240.80|      10.00000        280.00|      10.00000         280.00
  BARRIER DELINEATOR                      |                            |                            |
0030 610-06259               163.000  m2  |      60.00000       9780.00|      51.50000       8394.50|      74.00000       12062.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0031 615-06490                27.000  EACH|     104.00000       2808.00|     128.00000       3456.00|     120.00000        3240.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                 2.000  EACH|     430.00000        860.00|     450.00000        900.00|     420.00000         840.00
  MONUMENT, B                             |                            |                            |
0033 616-02320              2643.000  m2  |       2.45000       6475.35|       1.85000       4889.55|       2.00000        5286.00
  GEOTEXTILES                             |                            |                            |
0034 616-06405              2131.000  Mg  |      18.00000      38358.00|      26.50000      56471.50|      19.50000       41554.50
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,189,834.60                                                  ROUTE : SR 26
     CALL ORDER   : 399                     CONTRACT ID : B -26030-A                   COUNTIES : JAY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1058755              |(3) 35-1057237
                                          |PRIMCO, INC.                |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-01004                 2.000  EACH|     650.00000       1300.00|     695.00000       1390.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 1.100  Mg  |     681.00000        749.10|     730.00000        803.00|     681.00000         749.10
  FERTILIZER                              |                            |                            |
0037 621-06548                13.100  kg  |      49.50000        648.45|      53.00000        694.30|      49.50000         648.45
  SEED MIXTURE, CV                        |                            |                            |
0038 621-06553               228.000  kg  |       7.16000       1632.48|       7.65000       1744.20|       7.16000        1632.48
  SEED MIXTURE, R                         |                            |                            |
0039 621-06565                 5.300  Mg  |     519.00000       2750.70|     555.00000       2941.50|     519.00000        2750.70
  MULCHING MATERIAL                       |                            |                            |
0040 621-06567                11.000  kL  |       0.55000          6.05|       0.60000          6.60|       0.55000           6.05
  WATER                                   |                            |                            |
0041 621-06574               562.000  m2  |       5.78000       3248.36|       6.20000       3484.40|       5.78000        3248.36
  SODDING                                 |                            |                            |
0042 622-52436                 4.000  EACH|      25.00000        100.00|      26.75000        107.00|      25.00000         100.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0043 622-91786               200.000  EACH|       9.00000       1800.00|       9.65000       1930.00|       9.00000        1800.00
  SEEDLING                                |                            |                            |
0044 701-91792                38.000  EACH|      69.12000       2626.56|      90.00000       3420.00|     200.00000        7600.00
  PILE TIP, STEEL H                       |                            |                            |
0045 701-95780               652.000  m   |      80.00000      52160.00|      85.00000      55420.00|      85.00000       55420.00
  PILE, STEEL H, HP 310 X 110             |                            |                            |
0046 702-51005                80.200  m3  |     500.00000      40100.00|     430.00000      34486.00|     550.00000       44110.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0047 702-51015                35.000  m3  |     300.00000      10500.00|     430.00000      15050.00|     550.00000       19250.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0048 702-51100               114.000  kg  |      10.00000       1140.00|      12.00000       1368.00|       4.00000         456.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0049 702-51110               585.000  kg  |       5.50000       3217.50|       5.80000       3393.00|       7.00000        4095.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0050 703-51030             11849.000  kg  |       1.15000      13626.35|       1.15000      13626.35|       1.15000       13626.35
  REINFORCING STEEL                       |                            |                            |
0051 703-51032             52328.000  kg  |       0.80000      41862.40|       1.20000      62793.60|       1.25000       65410.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0052 704-05892               219.200  m3  |     650.00000     142480.00|     475.00000     104120.00|     550.00000      120560.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0053 704-51002                55.800  m3  |     450.00000      25110.00|     455.00000      25389.00|     550.00000       30690.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0054 706-05732                 4.000  EACH|     750.00000       3000.00|    1300.00000       5200.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,189,834.60                                                  ROUTE : SR 26
     CALL ORDER   : 399                     CONTRACT ID : B -26030-A                   COUNTIES : JAY
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1058755              |(3) 35-1057237
                                          |PRIMCO, INC.                |BAKER & SCHULTZ, INC.       |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 706-51020                32.900  m3  |     570.00000      18753.00|     512.00000      16844.80|     300.00000        9870.00
  CONCRETE, C, RAILING                    |                            |                            |
0056 707-05985               339.900  m   |     350.00000     118965.00|     373.00000     126782.70|     400.00000      135960.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0057 709-51821                        LUMP|    4162.38000       4162.38|    7100.00000       7100.00|    6000.00000        6000.00
  SURFACE SEAL                            |                            |                            |
0058 715-05021                91.000  m   |     142.00000      12922.00|     151.00000      13741.00|     142.00000       12922.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0059 715-05407                50.000  m   |      36.00000       1800.00|      20.00000       1000.00|      35.00000        1750.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0060 715-46005                10.000  EACH|     145.00000       1450.00|     155.00000       1550.00|     145.00000        1450.00
  PIPE END SECTION, 375 mm                |                            |                            |
0061 801-04308                 2.000  EACH|     680.00000       1360.00|     728.00000       1456.00|    1200.00000        2400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06605                 8.000  EACH|      91.00000        728.00|      98.00000        784.00|      91.00000         728.00
  BARRICADE, IIIA                         |                            |                            |
0063 801-06625                10.000  EACH|      69.00000        690.00|      74.00000        740.00|      69.00000         690.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                26.000  EACH|      52.00000       1352.00|      55.00000       1430.00|      52.00000        1352.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0065 801-06645                 2.000  EACH|       1.00000          2.00|       1.10000          2.20|       1.00000           2.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0066 804-06770                 2.000  EACH|      18.00000         36.00|      27.00000         54.00|      50.00000         100.00
  DELINEATOR POST                         |                            |                            |
0067 808-06712               128.000  m   |       0.63000         80.64|       0.67000         85.76|       0.63000          80.64
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0068 808-06713              1020.000  m   |       0.63000        642.60|       0.67000        683.40|       0.63000         642.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0069 808-75996                18.000  EACH|      22.00000        396.00|      25.00000        450.00|      20.00000         360.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0070 808-75998                18.000  EACH|      30.15000        542.70|      32.25000        580.50|      30.15000         542.70
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,032,052.43|             $  1,044,364.16|                $  1,119,676.12
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,032,052.43|             $  1,044,364.16|                $  1,119,676.12
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   610,000.00                                                  ROUTE : ATHERTON ROAD
     CALL ORDER   : 403                     CONTRACT ID : B -26045-A                   COUNTIES : VIGO
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9984044

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   37-0797609     FEUTZ CONTRACTORS, INC.                                                $    465,950.11     100.0000%
   2   35-1801998     CLR, INC.                                                              $    503,919.96     108.1489%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    539,069.82     115.6926%
   4   35-1212938     ATLAS EXCAVATING, INC.                        CONDITIONAL BID          $    550,295.35     118.1017%
   5   35-1111003     WHITE CONSTRUCTION, INC.                                               $    561,180.79     120.4379%
====================================================================================================================================
                                          |(1) 37-0797609              |(2) 35-1801998              |(3) 35-2040801
                                          |FEUTZ CONTRACTORS, INC.     |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12500.00000      12500.00|    7500.00000       7500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1600.00000       9600.00|    1500.00000       9000.00|    1600.00000        9600.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|   25000.00000      25000.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2000.00000       2000.00|   20000.00000      20000.00|    7450.00000        7450.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   10000.00000      10000.00|   17500.00000      17500.00|   16500.00000       16500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              3070.500  m3  |      10.00000      30705.00|      11.00000      33775.50|       9.50000       29169.75
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               360.000  m3  |       7.00000       2520.00|      14.00000       5040.00|       9.00000        3240.00
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02229               170.000  m   |      10.00000       1700.00|       9.50000       1615.00|       9.85000        1674.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02234                 5.000  EACH|      60.00000        300.00|      45.00000        225.00|      55.00000         275.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 205-06937               215.000  m   |       6.00000       1290.00|       5.50000       1182.50|       5.95000        1279.25
  TEMPORARY SILT FENCE                    |                            |                            |
0011 211-02060                71.700  m3  |      20.00000       1434.00|      14.00000       1003.80|      18.85000        1351.55
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 211-06467                46.600  m3  |      23.00000       1071.80|      40.00000       1864.00|      30.00000        1398.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   610,000.00                                                  ROUTE : ATHERTON ROAD
     CALL ORDER   : 403                     CONTRACT ID : B -26045-A                   COUNTIES : VIGO
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 37-0797609              |(2) 35-1801998              |(3) 35-2040801
                                          |FEUTZ CONTRACTORS, INC.     |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-04095               400.000  Mg  |      25.00000      10000.00|      14.00000       5600.00|      23.03000        9212.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0014 303-52308              1398.000  Mg  |      22.00000      30756.00|      19.00000      26562.00|      20.35000       28449.30
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05473               451.000  Mg  |      52.00000      23452.00|      52.00000      23452.00|      47.30000       21332.30
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0016 402-05477               203.000  Mg  |      58.00000      11774.00|      59.00000      11977.00|      53.21000       10801.63
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 404-05514              1122.000  m2  |       5.50000       6171.00|       4.00000       4488.00|       5.12000        5744.64
  SEAL COAT, 5                            |                            |                            |
0018 405-05517                10.300  Mg  |     340.00000       3502.00|     300.00000       3090.00|     311.00000        3203.30
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05520                 1.800  Mg  |     230.00000        414.00|     200.00000        360.00|     212.30000         382.14
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01522                 4.000  EACH|    1300.00000       5200.00|    1325.00000       5300.00|    1205.00000        4820.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-01621                 1.000  EACH|    1600.00000       1600.00|    1625.00000       1625.00|    1475.00000        1475.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED                                  |                            |                            |
0022 601-06037                 3.000  EACH|     660.00000       1980.00|     650.00000       1950.00|     600.00000        1800.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-99105               148.600  m   |      32.00000       4755.20|      32.00000       4755.20|      29.25000        4346.55
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06729                12.000  EACH|       8.00000         96.00|       8.00000         96.00|       7.00000          84.00
  BARRIER DELINEATOR                      |                            |                            |
0025 603-06040               215.000  m   |      17.00000       3655.00|      17.00000       3655.00|      16.00000        3440.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0026 610-05527                83.000  Mg  |     125.00000      10375.00|     125.00000      10375.00|     115.03000        9547.49
  HMA FOR APPROACHES                      |                            |                            |
0027 610-06257               111.800  m2  |      58.00000       6484.40|      70.00000       7826.00|      80.00000        8944.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 611-06497                 2.000  EACH|     190.00000        380.00|     185.00000        370.00|     175.00000         350.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 611-06498                 2.000  EACH|     220.00000        440.00|     215.00000        430.00|     200.00000         400.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0030 615-06490                22.000  EACH|     115.00000       2530.00|     105.00000       2310.00|     107.00000        2354.00
  RIGHT OF WAY MARKER                     |                            |                            |
0031 616-02320               937.000  m2  |       2.35000       2201.95|       2.25000       2108.25|       2.25000        2108.25
  GEOTEXTILES                             |                            |                            |
0032 616-06405               676.000  Mg  |      22.00000      14872.00|      15.50000      10478.00|      19.50000       13182.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   610,000.00                                                  ROUTE : ATHERTON ROAD
     CALL ORDER   : 403                     CONTRACT ID : B -26045-A                   COUNTIES : VIGO
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 37-0797609              |(2) 35-1801998              |(3) 35-2040801
                                          |FEUTZ CONTRACTORS, INC.     |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-01004                 1.000  EACH|     730.00000        730.00|     745.00000        745.00|     670.00000         670.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-01743                25.000  kg  |      13.00000        325.00|      13.75000        343.75|      12.55000         313.75
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0035 621-06545                 0.500  Mg  |     830.00000        415.00|    1090.00000        545.00|     755.00000         377.50
  FERTILIZER                              |                            |                            |
0036 621-06548                 2.700  kg  |      65.00000        175.50|      60.00000        162.00|      65.00000         175.50
  SEED MIXTURE, CV                        |                            |                            |
0037 621-06553               114.200  kg  |      10.00000       1142.00|      10.50000       1199.10|       9.45000        1079.19
  SEED MIXTURE, R                         |                            |                            |
0038 621-06565                 2.700  Mg  |     500.00000       1350.00|     540.00000       1458.00|     490.00000        1323.00
  MULCHING MATERIAL                       |                            |                            |
0039 621-06567                 6.200  kL  |       0.60000          3.72|       0.25000          1.55|       0.55000           3.41
  WATER                                   |                            |                            |
0040 621-06575               342.000  m2  |       7.00000       2394.00|       6.75000       2308.50|       6.85000        2342.70
  SODDING, NURSERY                        |                            |                            |
0041 622-52436                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      24.00000          96.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0042 622-91786                60.000  EACH|      20.00000       1200.00|      21.00000       1260.00|      18.90000        1134.00
  SEEDLING                                |                            |                            |
0043 701-01849               256.200  m   |     110.00000      28182.00|     107.40000      27515.88|     100.00000       25620.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0044 703-51030              2058.000  kg  |       1.25000       2572.50|       1.37000       2819.46|       1.50000        3087.00
  REINFORCING STEEL                       |                            |                            |
0045 703-51032             18905.000  kg  |       1.40000      26467.00|       1.47000      27790.35|       1.60000       30248.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 704-51002               131.200  m3  |     498.00000      65337.60|     515.00000      67568.00|     550.00000       72160.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-05732                 4.000  EACH|    1150.00000       4600.00|     900.00000       3600.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0048 706-51020                16.400  m3  |     340.00000       5576.00|     525.00000       8610.00|     575.00000        9430.00
  CONCRETE, C, RAILING                    |                            |                            |
0049 707-05994               135.600  m   |     533.00000      72274.80|     625.00000      84750.00|     950.00000      128820.00
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1676 mm X 1524 mm                 |                            |                            |
0050 709-51821                        LUMP|    3100.00000       3100.00|    3200.00000       3200.00|    2860.00000        2860.00
  SURFACE SEAL                            |                            |                            |
0051 715-03475                10.000  EACH|     220.00000       2200.00|     325.00000       3250.00|     300.00000        3000.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   610,000.00                                                  ROUTE : ATHERTON ROAD
     CALL ORDER   : 403                     CONTRACT ID : B -26045-A                   COUNTIES : VIGO
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 37-0797609              |(2) 35-1801998              |(3) 35-2040801
                                          |FEUTZ CONTRACTORS, INC.     |CLR, INC.                   |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-03476                 4.000  EACH|     460.00000       1840.00|     670.00000       2680.00|     525.00000        2100.00
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0053 715-05123                31.000  m   |      80.00000       2480.00|      95.00000       2945.00|     100.00000        3100.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0054 715-05169                70.000  m   |      60.00000       4200.00|      75.00000       5250.00|      68.00000        4760.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0055 715-05407                30.000  m   |      55.00000       1650.00|      12.00000        360.00|      30.00000         900.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0056 801-04308                 4.000  EACH|     200.00000        800.00|     200.00000        800.00|     185.00000         740.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0057 801-06605                 8.000  EACH|      80.00000        640.00|      80.00000        640.00|      80.00000         640.00
  BARRICADE, IIIA                         |                            |                            |
0058 801-06606                 4.000  EACH|      90.00000        360.00|     100.00000        400.00|      90.00000         360.00
  BARRICADE, IIIB                         |                            |                            |
0059 801-06625                 6.000  EACH|     100.00000        600.00|     135.00000        810.00|      95.00000         570.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0060 801-06640                10.000  EACH|      75.00000        750.00|      85.00000        850.00|      70.00000         700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06645                 4.000  EACH|      35.00000        140.00|      35.00000        140.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0062 801-06775                        LUMP|    1700.00000       1700.00|     500.00000        500.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0063 808-06713              1006.400  m   |       0.44000        442.82|       0.40000        402.56|       0.40000         402.56
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06714              1006.400  m   |       0.44000        442.82|       0.40000        402.56|       0.40000         402.56
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    465,950.11|             $    503,919.96|                $    539,069.82
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    465,950.11|             $    503,919.96|                $    539,069.82
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   610,000.00                                                  ROUTE : ATHERTON ROAD
     CALL ORDER   : 403                     CONTRACT ID : B -26045-A                   COUNTIES : VIGO
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1111003              |
                                          |ATLAS EXCAVATING, INC.      |WHITE CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   12000.00000      12000.00|   14500.00000      14500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1350.00000       8100.00|    1500.00000       9000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   28000.00000      28000.00|   27500.00000      27500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12000.00000      12000.00|    8900.00000       8900.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02286                 1.000  EACH|   38000.00000      38000.00|   23500.00000      23500.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000              3070.500  m3  |      12.00000      36846.00|      14.15000      43447.58|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-51223               360.000  m3  |      11.50000       4140.00|       7.00000       2520.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0008 205-02229               170.000  m   |      11.50000       1955.00|      10.85000       1844.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02234                 5.000  EACH|     100.00000        500.00|      61.00000        305.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 205-06937               215.000  m   |       8.00000       1720.00|       6.50000       1397.50|
  TEMPORARY SILT FENCE                    |                            |                            |
0011 211-02060                71.700  m3  |      29.00000       2079.30|      36.00000       2581.20|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 211-06467                46.600  m3  |      68.00000       3168.80|      56.00000       2609.60|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-04095               400.000  Mg  |      16.50000       6600.00|      17.85000       7140.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0014 303-52308              1398.000  Mg  |      15.00000      20970.00|      16.50000      23067.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05473               451.000  Mg  |      49.50000      22324.50|      48.00000      21648.00|
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0016 402-05477               203.000  Mg  |      55.50000      11266.50|      61.00000      12383.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 404-05514              1122.000  m2  |       5.40000       6058.80|       4.50000       5049.00|
  SEAL COAT, 5                            |                            |                            |
0018 405-05517                10.300  Mg  |     330.00000       3399.00|     400.00000       4120.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0019 406-05520                 1.800  Mg  |     230.00000        414.00|     700.00000       1260.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   610,000.00                                                  ROUTE : ATHERTON ROAD
     CALL ORDER   : 403                     CONTRACT ID : B -26045-A                   COUNTIES : VIGO
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1111003              |
                                          |ATLAS EXCAVATING, INC.      |WHITE CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01522                 4.000  EACH|    1350.00000       5400.00|    1325.00000       5300.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-01621                 1.000  EACH|    1600.00000       1600.00|    1625.00000       1625.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED                                  |                            |                            |
0022 601-06037                 3.000  EACH|     635.00000       1905.00|     675.00000       2025.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-99105               148.600  m   |      31.50000       4680.90|      32.25000       4792.35|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 602-06729                12.000  EACH|       7.50000         90.00|      12.00000        144.00|
  BARRIER DELINEATOR                      |                            |                            |
0025 603-06040               215.000  m   |      19.00000       4085.00|      18.00000       3870.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0026 610-05527                83.000  Mg  |     130.00000      10790.00|     101.00000       8383.00|
  HMA FOR APPROACHES                      |                            |                            |
0027 610-06257               111.800  m2  |      52.00000       5813.60|      75.00000       8385.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 611-06497                 2.000  EACH|     195.00000        390.00|     195.00000        390.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 611-06498                 2.000  EACH|     220.00000        440.00|     225.00000        450.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0030 615-06490                22.000  EACH|     115.00000       2530.00|     118.00000       2596.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0031 616-02320               937.000  m2  |       4.00000       3748.00|       2.80000       2623.60|
  GEOTEXTILES                             |                            |                            |
0032 616-06405               676.000  Mg  |      17.00000      11492.00|      22.50000      15210.00|
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 1.000  EACH|     725.00000        725.00|     750.00000        750.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-01743                25.000  kg  |       8.60000        215.00|      14.00000        350.00|
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0035 621-06545                 0.500  Mg  |     700.00000        350.00|     830.00000        415.00|
  FERTILIZER                              |                            |                            |
0036 621-06548                 2.700  kg  |      56.00000        151.20|      71.00000        191.70|
  SEED MIXTURE, CV                        |                            |                            |
0037 621-06553               114.200  kg  |      30.00000       3426.00|      10.40000       1187.68|
  SEED MIXTURE, R                         |                            |                            |
0038 621-06565                 2.700  Mg  |     550.00000       1485.00|     540.00000       1458.00|
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   610,000.00                                                  ROUTE : ATHERTON ROAD
     CALL ORDER   : 403                     CONTRACT ID : B -26045-A                   COUNTIES : VIGO
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1111003              |
                                          |ATLAS EXCAVATING, INC.      |WHITE CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06567                 6.200  kL  |       0.70000          4.34|       0.55000          3.41|
  WATER                                   |                            |                            |
0040 621-06575               342.000  m2  |      11.50000       3933.00|       8.00000       2736.00|
  SODDING, NURSERY                        |                            |                            |
0041 622-52436                 4.000  EACH|      27.00000        108.00|      26.00000        104.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0042 622-91786                60.000  EACH|      10.50000        630.00|      21.00000       1260.00|
  SEEDLING                                |                            |                            |
0043 701-01849               256.200  m   |     130.00000      33306.00|     155.00000      39711.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0044 703-51030              2058.000  kg  |       1.55000       3189.90|       1.32000       2716.56|
  REINFORCING STEEL                       |                            |                            |
0045 703-51032             18905.000  kg  |       1.55000      29302.75|       1.43000      27034.15|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 704-51002               131.200  m3  |     400.00000      52480.00|     628.00000      82393.60|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-05732                 4.000  EACH|    1020.00000       4080.00|    1250.00000       5000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0048 706-51020                16.400  m3  |     510.00000       8364.00|     350.00000       5740.00|
  CONCRETE, C, RAILING                    |                            |                            |
0049 707-05994               135.600  m   |     835.00000     113226.00|     701.50000      95123.40|
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1676 mm X 1524 mm                 |                            |                            |
0050 709-51821                        LUMP|    5000.00000       5000.00|    3150.00000       3150.00|
  SURFACE SEAL                            |                            |                            |
0051 715-03475                10.000  EACH|     225.00000       2250.00|     378.00000       3780.00|
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0052 715-03476                 4.000  EACH|     400.00000       1600.00|     545.00000       2180.00|
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0053 715-05123                31.000  m   |      85.00000       2635.00|     121.00000       3751.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0054 715-05169                70.000  m   |      60.00000       4200.00|      80.00000       5600.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0055 715-05407                30.000  m   |      32.00000        960.00|      25.00000        750.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0056 801-04308                 4.000  EACH|     200.00000        800.00|     300.00000       1200.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0057 801-06605                 8.000  EACH|      90.00000        720.00|     100.00000        800.00|
  BARRICADE, IIIA                         |                            |                            |
0058 801-06606                 4.000  EACH|     100.00000        400.00|     115.00000        460.00|
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   610,000.00                                                  ROUTE : ATHERTON ROAD
     CALL ORDER   : 403                     CONTRACT ID : B -26045-A                   COUNTIES : VIGO
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-1111003              |
                                          |ATLAS EXCAVATING, INC.      |WHITE CONSTRUCTION, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06625                 6.000  EACH|     115.00000        690.00|      90.00000        540.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0060 801-06640                10.000  EACH|      90.00000        900.00|     110.00000       1100.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06645                 4.000  EACH|      38.00000        152.00|      55.00000        220.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0062 801-06775                        LUMP|    1600.00000       1600.00|    1500.00000       1500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0063 808-06713              1006.400  m   |       0.45000        452.88|       0.70000        704.48|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06714              1006.400  m   |       0.45000        452.88|       0.70000        704.48|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    550,295.35|             $    561,180.79|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    550,295.35|             $    561,180.79|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 415 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   328,000.00                                                  ROUTE : I-65
     CALL ORDER   : 415                     CONTRACT ID : B -26134-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 000CAXM

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    197,595.00     100.0000%
   2   35-2019240     CENTRAL PAINTING, INC.                                                 $    252,000.00     127.5335%
   3   35-1841931     VENUS PAINTING COMPANY                                                 $    257,600.00     130.3676%
   4   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    273,000.00     138.1613%
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    399,000.00     201.9281%
   6   35-1645115     THREE STAR PAINTING                           CONDITIONAL BID          $    468,600.00     237.1517%
====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    9000.00000       9000.00|   10000.00000      10000.00|    5000.00000        5000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   18789.00000      18789.00|   20000.00000      20000.00|   30000.00000       30000.00
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0003 619-51859                        LUMP|   41743.00000      41743.00|   40000.00000      40000.00|   55000.00000       55000.00
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0004 619-61000                        LUMP|   37578.00000      37578.00|   48000.00000      48000.00|   64000.00000       64000.00
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0005 619-61000                        LUMP|   85485.00000      85485.00|  130000.00000     130000.00|  100000.00000      100000.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0006 619-93423                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|     600.00000         600.00
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0007 619-93423                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|     600.00000         600.00
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0008 709-51821                        LUMP|     500.00000        500.00|     500.00000        500.00|     600.00000         600.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0009 709-51821                        LUMP|     500.00000        500.00|     500.00000        500.00|     600.00000         600.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0010 801-06775                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  MAINTAINING TRAFFIC , STR. NO. 1        |                            |                            |
0011 801-06775                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
     SECTION TOTALS                       |             $    197,595.00|             $    252,000.00|                $    257,600.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    197,595.00|             $    252,000.00|                $    257,600.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   328,000.00                                                  ROUTE : I-65
     CALL ORDER   : 415                     CONTRACT ID : B -26134-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1602596              |(5) 35-1778430              |(6) 35-1645115
                                          |ICARUS INDUSTRIAL PAINTING &|SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   13650.00000      13650.00|   15000.00000      15000.00|   23430.00000       23430.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   18904.00000      18904.00|   44000.00000      44000.00|   20691.00000       20691.00
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0003 619-51859                        LUMP|   44846.00000      44846.00|  101000.00000     101000.00|   46084.50000       46084.50
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0004 619-61000                        LUMP|   55600.00000      55600.00|   67000.00000      67000.00|  110352.00000      110352.00
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0005 619-61000                        LUMP|  133000.00000     133000.00|  152000.00000     152000.00|  245784.00000      245784.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0006 619-93423                        LUMP|    1000.00000       1000.00|    4000.00000       4000.00|    2299.00000        2299.00
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0007 619-93423                        LUMP|    1000.00000       1000.00|    6000.00000       6000.00|    5120.50000        5120.50
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0008 709-51821                        LUMP|     500.00000        500.00|    1000.00000       1000.00|    2299.00000        2299.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0009 709-51821                        LUMP|     500.00000        500.00|    1000.00000       1000.00|    5120.50000        5120.50
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0010 801-06775                        LUMP|    2000.00000       2000.00|    4000.00000       4000.00|    2299.00000        2299.00
  MAINTAINING TRAFFIC , STR. NO. 1        |                            |                            |
0011 801-06775                        LUMP|    2000.00000       2000.00|    4000.00000       4000.00|    5120.50000        5120.50
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
     SECTION TOTALS                       |             $    273,000.00|             $    399,000.00|                $    468,600.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    273,000.00|             $    399,000.00|                $    468,600.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 417 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   285,000.00                                                  ROUTE : I-65
     CALL ORDER   : 417                     CONTRACT ID : B -26135-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 065300J

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    185,000.00     100.0000%
   2   35-2019240     CENTRAL PAINTING, INC.                                                 $    193,400.00     104.5405%
   3   35-1841931     VENUS PAINTING COMPANY                                                 $    198,200.00     107.1351%
   4   35-1645115     THREE STAR PAINTING                                                    $    272,344.99     147.2135%
====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|    9000.00000       9000.00|    8000.00000       8000.00|    5000.00000        5000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   13388.00000      13388.00|   20000.00000      20000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0003 619-51859                        LUMP|   13388.00000      13388.00|   20000.00000      20000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0004 619-51859                        LUMP|   10414.00000      10414.00|   10000.00000      10000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            |
0005 619-51859                        LUMP|   10414.00000      10414.00|   10000.00000      10000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            |
0006 619-61000                        LUMP|   32271.00000      32271.00|   30000.00000      30000.00|   36500.00000       36500.00
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0007 619-61000                        LUMP|   32271.00000      32271.00|   31000.00000      31000.00|   36500.00000       36500.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0008 619-61000                        LUMP|   26327.00000      26327.00|   30000.00000      30000.00|   36500.00000       36500.00
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            |
0009 619-61000                        LUMP|   26327.00000      26327.00|   30000.00000      30000.00|   36500.00000       36500.00
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            |
0010 619-93423                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     600.00000         600.00
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0011 619-93423                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     600.00000         600.00
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0012 619-93423                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     600.00000         600.00
  POLLUTION CONTROL , STR. NO. 3          |                            |                            |
0013 619-93423                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     600.00000         600.00
  POLLUTION CONTROL , STR. NO. 4          |                            |                            |
0014 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 417 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   285,000.00                                                  ROUTE : I-65
     CALL ORDER   : 417                     CONTRACT ID : B -26135-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0016 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0017 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0018 801-06775                        LUMP|    1500.00000       1500.00|     500.00000        500.00|     600.00000         600.00
  MAINTAINING TRAFFIC , STR. NO. 1        |                            |                            |
0019 801-06775                        LUMP|    1500.00000       1500.00|     500.00000        500.00|     600.00000         600.00
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
0020 801-06775                        LUMP|    1500.00000       1500.00|     500.00000        500.00|     600.00000         600.00
  MAINTAINING TRAFFIC , STR. NO. 3        |                            |                            |
0021 801-06775                        LUMP|    1500.00000       1500.00|     500.00000        500.00|     600.00000         600.00
  MAINTAINING TRAFFIC , STR. NO. 4        |                            |                            |
     SECTION TOTALS                       |             $    185,000.00|             $    193,400.00|                $    198,200.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    185,000.00|             $    193,400.00|                $    198,200.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 417 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   285,000.00                                                  ROUTE : I-65
     CALL ORDER   : 417                     CONTRACT ID : B -26135-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1645115              |                            |
                                          |THREE STAR PAINTING         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   13617.00000      13617.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   11811.50000      11811.50|                            |
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0003 619-51859                        LUMP|   11811.50000      11811.50|                            |
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0004 619-51859                        LUMP|    6890.04000       6890.04|                            |
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            |
0005 619-51859                        LUMP|    8296.17000       8296.17|                            |
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            |
0006 619-61000                        LUMP|   62994.63000      62994.63|                            |
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0007 619-61000                        LUMP|   62994.63000      62994.63|                            |
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0008 619-61000                        LUMP|   36746.87000      36746.87|                            |
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            |
0009 619-61000                        LUMP|   44246.23000      44246.23|                            |
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            |
0010 619-93423                        LUMP|    1312.39000       1312.39|                            |
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0011 619-93423                        LUMP|    1312.39000       1312.39|                            |
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0012 619-93423                        LUMP|     765.56000        765.56|                            |
  POLLUTION CONTROL , STR. NO. 3          |                            |                            |
0013 619-93423                        LUMP|     921.80000        921.80|                            |
  POLLUTION CONTROL , STR. NO. 4          |                            |                            |
0014 709-51821                        LUMP|    1312.39000       1312.39|                            |
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0015 709-51821                        LUMP|    1312.39000       1312.39|                            |
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0016 709-51821                        LUMP|     765.56000        765.56|                            |
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0017 709-51821                        LUMP|     921.80000        921.80|                            |
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0018 801-06775                        LUMP|    1312.39000       1312.39|                            |
  MAINTAINING TRAFFIC , STR. NO. 1        |                            |                            |
0019 801-06775                        LUMP|    1312.39000       1312.39|                            |
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
0020 801-06775                        LUMP|     765.56000        765.56|                            |
  MAINTAINING TRAFFIC , STR. NO. 3        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 417 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   285,000.00                                                  ROUTE : I-65
     CALL ORDER   : 417                     CONTRACT ID : B -26135-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1645115              |                            |
                                          |THREE STAR PAINTING         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 801-06775                        LUMP|     921.80000        921.80|                            |
  MAINTAINING TRAFFIC , STR. NO. 4        |                            |                            |
     SECTION TOTALS                       |             $    272,344.99|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    272,344.99|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 419 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,800.00                                                  ROUTE : SR 1,44,38,140,US 35
     CALL ORDER   : 419                     CONTRACT ID : B -26136-A                   COUNTIES : FAYETTE         RUSH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     WAYNE
                                          CONTRACT TIME : 11/02/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 000CAXL

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    227,996.00     100.0000%
   2   35-2019240     CENTRAL PAINTING, INC.                                                 $    244,900.00     107.4141%
   3   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING      CONDITIONAL BID          $    289,079.00     126.7912%
   4   35-1841931     VENUS PAINTING COMPANY                                                 $    295,200.00     129.4759%
   5   35-1645115     THREE STAR PAINTING                                                    $    340,462.99     149.3284%
====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1602596
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |ICARUS INDUSTRIAL PAINTING &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   18000.00000      18000.00|    9400.00000       9400.00|   14450.00000       14450.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   13447.00000      13447.00|   10000.00000      10000.00|   14542.00000       14542.00
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0003 619-51859                        LUMP|   12152.00000      12152.00|   10000.00000      10000.00|    8656.00000        8656.00
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0004 619-51859                        LUMP|    7178.00000       7178.00|   10000.00000      10000.00|    3151.00000        3151.00
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            |
0005 619-51859                        LUMP|   10312.00000      10312.00|   10000.00000      10000.00|   11000.00000       11000.00
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            |
0006 619-51859                        LUMP|    9654.00000       9654.00|   10000.00000      10000.00|    5909.00000        5909.00
  PAINT STEEL BRIDGE , STR. NO. 5         |                            |                            |
0007 619-51859                        LUMP|   12255.00000      12255.00|   10000.00000      10000.00|    7871.00000        7871.00
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            |
0008 619-61000                        LUMP|   26895.00000      26895.00|   35000.00000      35000.00|   40000.00000       40000.00
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0009 619-61000                        LUMP|   24304.00000      24304.00|   30000.00000      30000.00|   39000.00000       39000.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0010 619-61000                        LUMP|   14355.00000      14355.00|   13000.00000      13000.00|   20000.00000       20000.00
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            |
0011 619-61000                        LUMP|   20624.00000      20624.00|   30000.00000      30000.00|   39000.00000       39000.00
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            |
0012 619-61000                        LUMP|   11309.00000      11309.00|   30000.00000      30000.00|   39000.00000       39000.00
  CLEAN STEEL BRIDGE , STR. NO. 5         |                            |                            |
0013 619-61000                        LUMP|   24511.00000      24511.00|   30000.00000      30000.00|   40000.00000       40000.00
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 419 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,800.00                                                  ROUTE : SR 1,44,38,140,US 35
     CALL ORDER   : 419                     CONTRACT ID : B -26136-A                   COUNTIES : FAYETTE         RUSH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     WAYNE

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1602596
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |ICARUS INDUSTRIAL PAINTING &
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     500.00000         500.00
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0015 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     500.00000         500.00
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0016 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     500.00000         500.00
  POLLUTION CONTROL , STR. NO. 3          |                            |                            |
0017 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     500.00000         500.00
  POLLUTION CONTROL , STR. NO. 4          |                            |                            |
0018 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     500.00000         500.00
  POLLUTION CONTROL , STR. NO. 5          |                            |                            |
0019 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     500.00000         500.00
  POLLUTION CONTROL , STR. NO. 6          |                            |                            |
0020 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     100.00000         100.00
  SURFACE SEAL , STR. NO. 1               |                            |                            |
0021 709-51821                        LUMP|     400.00000        400.00|     300.00000        300.00|     100.00000         100.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0022 709-51821                        LUMP|     400.00000        400.00|     300.00000        300.00|     100.00000         100.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0023 709-51821                        LUMP|     400.00000        400.00|     300.00000        300.00|     100.00000         100.00
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0024 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     100.00000         100.00
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0025 801-06775                        LUMP|    4000.00000       4000.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC , STR. NO. 1        |                            |                            |
0026 801-06775                        LUMP|    3600.00000       3600.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
0027 801-06775                        LUMP|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC , STR. NO. 3        |                            |                            |
0028 801-06775                        LUMP|    2800.00000       2800.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC , STR. NO. 4        |                            |                            |
0029 801-06775                        LUMP|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC , STR. NO. 5        |                            |                            |
0030 801-06775                        LUMP|    3600.00000       3600.00|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC , STR. NO. 6        |                            |                            |
     SECTION TOTALS                       |             $    227,996.00|             $    244,900.00|                $    289,079.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    227,996.00|             $    244,900.00|                $    289,079.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 419 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,800.00                                                  ROUTE : SR 1,44,38,140,US 35
     CALL ORDER   : 419                     CONTRACT ID : B -26136-A                   COUNTIES : FAYETTE         RUSH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     WAYNE

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1841931              |(5) 35-1645115              |
                                          |VENUS PAINTING COMPANY      |THREE STAR PAINTING         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   20000.00000      20000.00|   17075.00000      17075.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-51859                        LUMP|   10000.00000      10000.00|    9333.75000       9333.75|
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            |
0003 619-51859                        LUMP|   10000.00000      10000.00|    8835.00000       8835.00|
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0004 619-51859                        LUMP|   10000.00000      10000.00|    4203.75000       4203.75|
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            |
0005 619-51859                        LUMP|   10000.00000      10000.00|    9262.50000       9262.50|
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            |
0006 619-51859                        LUMP|   10000.00000      10000.00|    8336.25000       8336.25|
  PAINT STEEL BRIDGE , STR. NO. 5         |                            |                            |
0007 619-51859                        LUMP|   10000.00000      10000.00|    8692.50000       8692.50|
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            |
0008 619-61000                        LUMP|   35000.00000      35000.00|   49780.00000      49780.00|
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            |
0009 619-61000                        LUMP|   35000.00000      35000.00|   47120.00000      47120.00|
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0010 619-61000                        LUMP|   30000.00000      30000.00|   22420.00000      22420.00|
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            |
0011 619-61000                        LUMP|   35000.00000      35000.00|   49400.00000      49400.00|
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            |
0012 619-61000                        LUMP|   35000.00000      35000.00|   44460.00000      44460.00|
  CLEAN STEEL BRIDGE , STR. NO. 5         |                            |                            |
0013 619-61000                        LUMP|   35000.00000      35000.00|   46360.00000      46360.00|
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            |
0014 619-93423                        LUMP|     600.00000        600.00|    1037.09000       1037.09|
  POLLUTION CONTROL , STR. NO. 1          |                            |                            |
0015 619-93423                        LUMP|     600.00000        600.00|     981.67000        981.67|
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0016 619-93423                        LUMP|     600.00000        600.00|     467.09000        467.09|
  POLLUTION CONTROL , STR. NO. 3          |                            |                            |
0017 619-93423                        LUMP|     600.00000        600.00|    1029.17000       1029.17|
  POLLUTION CONTROL , STR. NO. 4          |                            |                            |
0018 619-93423                        LUMP|     600.00000        600.00|     926.25000        926.25|
  POLLUTION CONTROL , STR. NO. 5          |                            |                            |
0019 619-93423                        LUMP|     600.00000        600.00|     965.84000        965.84|
  POLLUTION CONTROL , STR. NO. 6          |                            |                            |
0020 709-51821                        LUMP|     600.00000        600.00|    1037.09000       1037.09|
  SURFACE SEAL , STR. NO. 1               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   295,800.00                                                  ROUTE : SR 1,44,38,140,US 35
     CALL ORDER   : 419                     CONTRACT ID : B -26136-A                   COUNTIES : FAYETTE         RUSH
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     WAYNE

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1841931              |(5) 35-1645115              |
                                          |VENUS PAINTING COMPANY      |THREE STAR PAINTING         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 709-51821                        LUMP|     600.00000        600.00|     981.67000        981.67|
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0022 709-51821                        LUMP|     600.00000        600.00|     467.09000        467.09|
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0023 709-51821                        LUMP|     600.00000        600.00|    1029.17000       1029.17|
  SURFACE SEAL , STR. NO. 4               |                            |                            |
0024 709-51821                        LUMP|     600.00000        600.00|     926.25000        926.25|
  SURFACE SEAL , STR. NO. 5               |                            |                            |
0025 801-06775                        LUMP|     600.00000        600.00|     965.84000        965.84|
  MAINTAINING TRAFFIC , STR. NO. 1        |                            |                            |
0026 801-06775                        LUMP|     600.00000        600.00|     981.67000        981.67|
  MAINTAINING TRAFFIC , STR. NO. 2        |                            |                            |
0027 801-06775                        LUMP|     600.00000        600.00|     467.09000        467.09|
  MAINTAINING TRAFFIC , STR. NO. 3        |                            |                            |
0028 801-06775                        LUMP|     600.00000        600.00|    1029.17000       1029.17|
  MAINTAINING TRAFFIC , STR. NO. 4        |                            |                            |
0029 801-06775                        LUMP|     600.00000        600.00|     926.25000        926.25|
  MAINTAINING TRAFFIC , STR. NO. 5        |                            |                            |
0030 801-06775                        LUMP|     600.00000        600.00|     965.84000        965.84|
  MAINTAINING TRAFFIC , STR. NO. 6        |                            |                            |
     SECTION TOTALS                       |             $    295,200.00|             $    340,462.99|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    295,200.00|             $    340,462.99|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  115  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9923014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $  1,526,936.45     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $  1,766,446.72     115.6856%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $  1,770,003.00     115.9185%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,790,040.65     117.2308%
   5   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,947,156.16     127.5204%
====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1523985              |(3) 35-1386990
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   25000.00000      25000.00|   25000.00000      25000.00|   28900.00000       28900.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    1200.00000      14400.00|    2000.00000      24000.00|    2500.00000       30000.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   75000.00000      75000.00|   75000.00000      75000.00|   90000.00000       90000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   25000.00000      25000.00|   40000.00000      40000.00|   38500.00000       38500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    3000.00000       3000.00|   30000.00000      30000.00|   17000.00000       17000.00
  PRESENT STRUCTURE, REMOVE STR. NO. 1    |                            |                            |
0006 202-51330                        LUMP|    3000.00000       3000.00|   25000.00000      25000.00|   18000.00000       18000.00
  PRESENT STRUCTURE, REMOVE STR. NO. 2    |                            |                            |
0007 202-96133                10.000  m   |      20.00000        200.00|      40.00000        400.00|     350.00000        3500.00
  PIPE, REMOVE                            |                            |                            |
0008 203-02000              5243.000  m3  |       6.00000      31458.00|       6.54000      34289.22|       9.10000       47711.30
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010               100.000  m3  |     200.00000      20000.00|     100.00000      10000.00|     197.00000       19700.00
  EXCAVATION, ROCK                        |                            |                            |
0010 203-02070             24013.000  m3  |       8.50000     204110.50|       9.00000     216117.00|      12.00000      288156.00
  BORROW                                  |                            |                            |
0011 203-06499               549.000  m2  |       6.00000       3294.00|       6.00000       3294.00|      10.00000        5490.00
  SUBGRADE TREATMENT                      |                            |                            |
0012 203-51223              6609.000  m3  |       6.00000      39654.00|       6.54000      43222.86|      14.00000       92526.00
  EXCAVATION, WATERWAY                    |                            |                            |
0013 205-03371               185.000  m3  |       6.00000       1110.00|      15.70000       2904.50|      19.00000        3515.00
  SEDIMENT REMOVE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1523985              |(3) 35-1386990
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-06930                 1.900  Mg  |      20.00000         38.00|     250.00000        475.00|      80.00000         152.00
  SPLASHPAD, RIPRAP                       |                            |                            |
0015 205-06931                42.000  Mg  |      25.00000       1050.00|      30.00000       1260.00|      28.00000        1176.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0016 205-06936               131.500  Mg  |      25.00000       3287.50|      28.67000       3770.11|      28.00000        3682.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0017 205-06937              1686.000  m   |       6.00000      10116.00|       6.00000      10116.00|       5.75000        9694.50
  TEMPORARY SILT FENCE                    |                            |                            |
0018 205-06938                43.000  m   |      60.00000       2580.00|      42.63000       1833.09|      30.00000        1290.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0020 206-51220               296.000  m3  |     275.00000      81400.00|      78.00000      23088.00|     105.00000       31080.00
  EXCAVATION, WET                         |                            |                            |
0022 211-02060               562.000  m3  |      18.00000      10116.00|      20.93000      11762.66|      19.00000       10678.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 211-06467                52.200  m3  |      35.00000       1827.00|      31.39000       1638.56|      36.00000        1879.20
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0024 303-04075               699.000  Mg  |      25.00000      17475.00|      18.70000      13071.30|      19.00000       13281.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0025 303-52308              1656.000  Mg  |      15.00000      24840.00|      18.70000      30967.20|      19.00000       31464.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 402-05474               521.000  Mg  |      34.50000      17974.50|      40.00000      20840.00|      37.00000       19277.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0027 402-05477               236.000  Mg  |      80.50000      18998.00|      80.00000      18880.00|      76.00000       17936.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0028 404-05514              1940.000  m2  |       4.90000       9506.00|       4.68000       9079.20|       5.25000       10185.00
  SEAL COAT, 5                            |                            |                            |
0029 405-05518              3129.000  m2  |       0.58000       1814.82|       0.60000       1877.40|       0.75000        2346.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05521              3156.000  m2  |       0.11000        347.16|       0.13000        410.28|       0.28000         883.68
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                 4.000  EACH|    1325.00000       5300.00|    1350.00000       5400.00|    1340.00000        5360.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-01626                 2.000  EACH|    1336.00000       2672.00|    1300.00000       2600.00|    1364.00000        2728.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0033 601-03578                 1.000  EACH|    1446.00000       1446.00|    1475.00000       1475.00|    1502.00000        1502.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0034 601-06037                 7.000  EACH|     660.00000       4620.00|     675.00000       4725.00|     705.00000        4935.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0035 601-99105               121.900  m   |      33.50000       4083.65|      34.10000       4156.79|      35.00000        4266.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1523985              |(3) 35-1386990
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 602-06729                22.000  EACH|      11.00000        242.00|      15.00000        330.00|      14.00000         308.00
  BARRIER DELINEATOR                      |                            |                            |
0037 605-06120                25.000  m   |      65.00000       1625.00|      65.00000       1625.00|     115.00000        2875.00
  CURB, CONCRETE                          |                            |                            |
0038 610-06257               148.200  m2  |      60.00000       8892.00|      55.25000       8188.05|      53.00000        7854.60
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0039 615-06490                22.000  EACH|     117.00000       2574.00|     125.00000       2750.00|     140.00000        3080.00
  RIGHT OF WAY MARKER                     |                            |                            |
0040 615-06505                 6.000  EACH|     490.00000       2940.00|     600.00000       3600.00|     600.00000        3600.00
  MONUMENT, B                             |                            |                            |
0041 616-02320              4976.000  m2  |       2.00000       9952.00|       4.19000      20849.44|       3.30000       16420.80
  GEOTEXTILES                             |                            |                            |
0042 616-05689               802.000  Mg  |      23.00000      18446.00|      28.60000      22937.20|      45.00000       36090.00
  RIPRAP, CLASS 2                         |                            |                            |
0043 616-06405              2033.000  Mg  |      20.00000      40660.00|      29.00000      58957.00|      31.00000       63023.00
  RIPRAP, REVETMENT                       |                            |                            |
0044 616-06451                25.000  Mg  |      21.00000        525.00|      33.00000        825.00|      56.00000        1400.00
  RIPRAP, UNIFORM                         |                            |                            |
0045 621-01004                 2.000  EACH|    1050.00000       2100.00|    1100.00000       2200.00|     900.00000        1800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-02770              6200.000  m2  |       2.06000      12772.00|       2.15000      13330.00|       1.35000        8370.00
  EROSION CONTROL BLANKET                 |                            |                            |
0047 621-04258                24.000  kg  |     232.00000       5568.00|     236.00000       5664.00|      40.00000         960.00
  SEED MIXTURE , REVEGETATION             |                            |                            |
0048 621-06545                 1.400  Mg  |     770.00000       1078.00|     800.00000       1120.00|     590.00000         826.00
  FERTILIZER                              |                            |                            |
0049 621-06548                10.000  kg  |      54.50000        545.00|      55.44000        554.40|      77.00000         770.00
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553               230.000  kg  |       8.10000       1863.00|       8.24000       1895.20|      22.00000        5060.00
  SEED MIXTURE, R                         |                            |                            |
0051 621-06557               108.000  kg  |       6.90000        745.20|       7.00000        756.00|      26.00000        2808.00
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565                 5.400  Mg  |     588.00000       3175.20|     600.00000       3240.00|     675.00000        3645.00
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                 2.000  kL  |       1.00000          2.00|       0.65000          1.30|      10.00000          20.00
  WATER                                   |                            |                            |
0054 621-06574                86.000  m2  |      33.60000       2889.60|      35.00000       3010.00|      11.00000         946.00
  SODDING                                 |                            |                            |
0055 622-52436                16.000  EACH|      27.50000        440.00|      28.00000        448.00|      25.00000         400.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1523985              |(3) 35-1386990
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 622-91786              3150.000  EACH|      13.45000      42367.50|      12.85000      40477.50|       9.00000       28350.00
  SEEDLING                                |                            |                            |
0057 622-98200                10.000  EACH|      27.50000        275.00|      28.75000        287.50|      25.00000         250.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0058 701-51195               144.000  m   |      98.50000      14184.00|      98.00000      14112.00|      80.00000       11520.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0059 701-91792                18.000  EACH|      70.00000       1260.00|     100.00000       1800.00|     115.00000        2070.00
  PILE TIP, STEEL H                       |                            |                            |
0060 701-92043                22.500  m   |     350.00000       7875.00|     888.88000      19999.80|     500.00000       11250.00
  CORED HOLE IN ROCK, 457 mm              |                            |                            |
0061 702-51005               196.600  m3  |     400.00000      78640.00|     490.00000      96334.00|     440.00000       86504.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0062 702-51015                79.200  m3  |     300.00000      23760.00|     433.33000      34319.74|     440.00000       34848.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0063 702-51100               228.000  kg  |       6.70000       1527.60|       6.61000       1507.08|       7.00000        1596.00
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0064 702-51110               585.000  kg  |       4.00000       2340.00|       6.61000       3866.85|       7.00000        4095.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0065 703-51030             13779.000  kg  |       1.15000      15845.85|       1.15000      15845.85|       0.99000       13641.21
  REINFORCING STEEL                       |                            |                            |
0066 703-51032             50233.000  kg  |       1.25000      62791.25|       1.25000      62791.25|       1.26000       63293.58
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0067 704-51002               250.100  m3  |     500.00000     125050.00|     522.99000     130799.80|     440.00000      110044.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0068 706-05732                 4.000  EACH|     900.00000       3600.00|    1200.00000       4800.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0069 706-51020                50.000  m3  |     360.00000      18000.00|     660.00000      33000.00|     490.00000       24500.00
  CONCRETE, C, RAILING                    |                            |                            |
0070 707-05993               306.400  m   |     490.00000     150136.00|     864.88000     264999.23|     457.00000      140024.80
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1524 mm X 1524 mm                 |                            |                            |
0071 709-51821                        LUMP|    6500.00000       6500.00|    6000.00000       6000.00|    6800.00000        6800.00
  SURFACE SEAL                            |                            |                            |
0072 714-06660               102.700  m2  |     560.00000      57512.00|     500.00000      51350.00|     758.00000       77846.60
  WINGWALL                                |                            |                            |
0073 715-05021                24.000  m   |      60.00000       1440.00|      60.00000       1440.00|      55.00000        1320.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0074 715-05407                34.000  m   |      30.00000       1020.00|      32.65000       1110.10|      32.00000        1088.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0075 715-46005                 2.000  EACH|     250.00000        500.00|     200.00000        400.00|     250.00000         500.00
  PIPE END SECTION, 375 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-1523985              |(3) 35-1386990
                                          |HARVEY, GEORGE R. & SON, INC|WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 721-43005                 2.000  EACH|     600.00000       1200.00|     800.00000       1600.00|     750.00000        1500.00
  AUTOMATIC DRAINAGE GATE, 375 mm         |                            |                            |
0077 723-07068                10.800  m   |    4615.00000      49842.00|    4630.00000      50004.00|    4900.00000       52920.00
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            |
  X 2130 mm                               |                            |                            |
0078 723-07069                14.600  m   |    3900.00000      56940.00|    3980.00000      58108.00|    3775.00000       55115.00
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            |
  X 2740 mm                               |                            |                            |
0079 724-51925                22.000  m   |     300.00000       6600.00|     380.00000       8360.00|     310.00000        6820.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0080 801-04308                 6.000  EACH|     850.00000       5100.00|    1000.00000       6000.00|     600.00000        3600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0081 801-06605                12.000  EACH|     294.00000       3528.00|     200.00000       2400.00|     212.00000        2544.00
  BARRICADE, IIIA                         |                            |                            |
0082 801-06606                 6.000  EACH|     212.00000       1272.00|     300.00000       1800.00|     235.00000        1410.00
  BARRICADE, IIIB                         |                            |                            |
0083 801-06625                14.000  EACH|     225.00000       3150.00|     120.00000       1680.00|     125.00000        1750.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0084 801-06640                 8.000  EACH|     263.00000       2104.00|     200.00000       1600.00|     230.00000        1840.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0085 802-76025                 1.906  m2  |     220.00000        419.32|     210.00000        400.26|     197.00000         375.48
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0086 802-76055                16.000  m   |      25.30000        404.80|      20.00000        320.00|      21.00000         336.00
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $  1,526,936.45|             $  1,766,446.72|                $  1,770,003.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,526,936.45|             $  1,766,446.72|                $  1,770,003.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0906416              |
                                          |ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   25000.00000      25000.00|   23627.95000      23627.95|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                12.000  MOS |    1200.00000      14400.00|    1418.84000      17026.08|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   90000.00000      90000.00|   97357.81000      97357.81|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   50000.00000      50000.00|   42006.70000      42006.70|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   24500.00000      24500.00|    6108.17000       6108.17|
  PRESENT STRUCTURE, REMOVE STR. NO. 1    |                            |                            |
0006 202-51330                        LUMP|   10000.00000      10000.00|    2180.75000       2180.75|
  PRESENT STRUCTURE, REMOVE STR. NO. 2    |                            |                            |
0007 202-96133                10.000  m   |     105.00000       1050.00|      32.74000        327.40|
  PIPE, REMOVE                            |                            |                            |
0008 203-02000              5243.000  m3  |      10.00000      52430.00|       9.82000      51486.26|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010               100.000  m3  |      28.00000       2800.00|      87.24000       8724.00|
  EXCAVATION, ROCK                        |                            |                            |
0010 203-02070             24013.000  m3  |      10.50000     252136.50|      13.52000     324655.76|
  BORROW                                  |                            |                            |
0011 203-06499               549.000  m2  |       7.20000       3952.80|       6.54000       3590.46|
  SUBGRADE TREATMENT                      |                            |                            |
0012 203-51223              6609.000  m3  |      11.00000      72699.00|       5.68000      37539.12|
  EXCAVATION, WATERWAY                    |                            |                            |
0013 205-03371               185.000  m3  |      10.00000       1850.00|      28.36000       5246.60|
  SEDIMENT REMOVE                         |                            |                            |
0014 205-06930                 1.900  Mg  |     140.00000        266.00|      54.52000        103.59|
  SPLASHPAD, RIPRAP                       |                            |                            |
0015 205-06931                42.000  Mg  |      35.00000       1470.00|      43.62000       1832.04|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0016 205-06936               131.500  Mg  |      39.00000       5128.50|      32.72000       4302.68|
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0017 205-06937              1686.000  m   |       6.50000      10959.00|       5.91000       9964.26|
  TEMPORARY SILT FENCE                    |                            |                            |
0018 205-06938                43.000  m   |     125.00000       5375.00|      27.26000       1172.18|
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0020 206-51220               296.000  m3  |      80.00000      23680.00|     140.49000      41585.04|
  EXCAVATION, WET                         |                            |                            |
0022 211-02060               562.000  m3  |      29.00000      16298.00|      80.36000      45162.32|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0906416              |
                                          |ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 211-06467                52.200  m3  |      78.00000       4071.60|      46.89000       2447.66|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0024 303-04075               699.000  Mg  |      18.00000      12582.00|      18.03000      12602.97|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0025 303-52308              1656.000  Mg  |      13.00000      21528.00|      17.43000      28864.08|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 402-05474               521.000  Mg  |      32.00000      16672.00|      33.65000      17531.65|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0027 402-05477               236.000  Mg  |      72.00000      16992.00|      76.92000      18153.12|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0028 404-05514              1940.000  m2  |       4.40000       8536.00|       4.64000       9001.60|
  SEAL COAT, 5                            |                            |                            |
0029 405-05518              3129.000  m2  |       0.60000       1877.40|       0.55000       1720.95|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0030 406-05521              3156.000  m2  |       0.15000        473.40|       0.12000        378.72|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 601-01522                 4.000  EACH|    1350.00000       5400.00|    1313.90000       5255.60|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0032 601-01626                 2.000  EACH|    1350.00000       2700.00|    1324.81000       2649.62|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0033 601-03578                 1.000  EACH|    1500.00000       1500.00|    1433.85000       1433.85|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, MODIFIED                        |                            |                            |
0034 601-06037                 7.000  EACH|     625.00000       4375.00|     654.22000       4579.54|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0035 601-99105               121.900  m   |      32.00000       3900.80|      33.27000       4055.61|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 602-06729                22.000  EACH|      10.50000        231.00|      10.90000        239.80|
  BARRIER DELINEATOR                      |                            |                            |
0037 605-06120                25.000  m   |      55.00000       1375.00|      90.10000       2252.50|
  CURB, CONCRETE                          |                            |                            |
0038 610-06257               148.200  m2  |      52.00000       7706.40|      68.21000      10108.72|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0039 615-06490                22.000  EACH|     115.00000       2530.00|     115.58000       2542.76|
  RIGHT OF WAY MARKER                     |                            |                            |
0040 615-06505                 6.000  EACH|     480.00000       2880.00|     485.22000       2911.32|
  MONUMENT, B                             |                            |                            |
0041 616-02320              4976.000  m2  |       4.20000      20899.20|       2.46000      12240.96|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0906416              |
                                          |ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 616-05689               802.000  Mg  |      25.00000      20050.00|      25.63000      20555.26|
  RIPRAP, CLASS 2                         |                            |                            |
0043 616-06405              2033.000  Mg  |      21.00000      42693.00|      21.81000      44339.73|
  RIPRAP, REVETMENT                       |                            |                            |
0044 616-06451                25.000  Mg  |      29.00000        725.00|      27.26000        681.50|
  RIPRAP, UNIFORM                         |                            |                            |
0045 621-01004                 2.000  EACH|     975.00000       1950.00|    1035.86000       2071.72|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0046 621-02770              6200.000  m2  |       2.10000      13020.00|       2.05000      12710.00|
  EROSION CONTROL BLANKET                 |                            |                            |
0047 621-04258                24.000  kg  |     225.00000       5400.00|     230.78000       5538.72|
  SEED MIXTURE , REVEGETATION             |                            |                            |
0048 621-06545                 1.400  Mg  |     730.00000       1022.00|     763.23000       1068.52|
  FERTILIZER                              |                            |                            |
0049 621-06548                10.000  kg  |      51.00000        510.00|      55.29000        552.90|
  SEED MIXTURE, CV                        |                            |                            |
0050 621-06553               230.000  kg  |      33.00000       7590.00|       8.18000       1881.40|
  SEED MIXTURE, R                         |                            |                            |
0051 621-06557               108.000  kg  |       6.60000        712.80|       7.21000        778.68|
  SEED MIXTURE, T                         |                            |                            |
0052 621-06565                 5.400  Mg  |     560.00000       3024.00|     600.96000       3245.18|
  MULCHING MATERIAL                       |                            |                            |
0053 621-06567                 2.000  kL  |       0.65000          1.30|       2.02000          4.04|
  WATER                                   |                            |                            |
0054 621-06574                86.000  m2  |      33.00000       2838.00|      33.32000       2865.52|
  SODDING                                 |                            |                            |
0055 622-52436                16.000  EACH|      27.00000        432.00|      27.26000        436.16|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0056 622-91786              3150.000  EACH|      13.50000      42525.00|      13.30000      41895.00|
  SEEDLING                                |                            |                            |
0057 622-98200                10.000  EACH|      27.00000        270.00|      27.26000        272.60|
  SIGN, DO NOT DISTURB                    |                            |                            |
0058 701-51195               144.000  m   |     140.00000      20160.00|      74.49000      10726.56|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0059 701-91792                18.000  EACH|      95.00000       1710.00|      74.67000       1344.06|
  PILE TIP, STEEL H                       |                            |                            |
0060 701-92043                22.500  m   |     625.00000      14062.50|    1256.67000      28275.08|
  CORED HOLE IN ROCK, 457 mm              |                            |                            |
0061 702-51005               196.600  m3  |     370.00000      72742.00|     684.11000     134496.03|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0906416              |
                                          |ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 702-51015                79.200  m3  |     250.00000      19800.00|     777.45000      61574.04|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0063 702-51100               228.000  kg  |       4.20000        957.60|       7.88000       1796.64|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0064 702-51110               585.000  kg  |       2.80000       1638.00|       5.09000       2977.65|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0065 703-51030             13779.000  kg  |       1.50000      20668.50|       1.22000      16810.38|
  REINFORCING STEEL                       |                            |                            |
0066 703-51032             50233.000  kg  |       1.55000      77861.15|       1.39000      69823.87|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0067 704-51002               250.100  m3  |     410.00000     102541.00|     580.39000     145155.54|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0068 706-05732                 4.000  EACH|    1400.00000       5600.00|    1386.38000       5545.52|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0069 706-51020                50.000  m3  |     515.00000      25750.00|     467.21000      23360.50|
  CONCRETE, C, RAILING                    |                            |                            |
0070 707-05993               306.400  m   |     775.00000     237460.00|     514.69000     157701.02|
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM, 1524 mm X 1524 mm                 |                            |                            |
0071 709-51821                        LUMP|    9000.00000       9000.00|    7414.55000       7414.55|
  SURFACE SEAL                            |                            |                            |
0072 714-06660               102.700  m2  |     470.00000      48269.00|     724.42000      74397.93|
  WINGWALL                                |                            |                            |
0073 715-05021                24.000  m   |      95.00000       2280.00|      78.51000       1884.24|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0074 715-05407                34.000  m   |      32.00000       1088.00|      26.76000        909.84|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0075 715-46005                 2.000  EACH|     200.00000        400.00|     327.11000        654.22|
  PIPE END SECTION, 375 mm                |                            |                            |
0076 721-43005                 2.000  EACH|     650.00000       1300.00|    1223.40000       2446.80|
  AUTOMATIC DRAINAGE GATE, 375 mm         |                            |                            |
0077 723-07068                10.800  m   |    7800.00000      84240.00|    7687.96000      83029.97|
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            |
  X 2130 mm                               |                            |                            |
0078 723-07069                14.600  m   |    5800.00000      84680.00|    6788.69000      99114.87|
  STRUCTURE, PRECAST THREE-SIDED, 4870 mm |                            |                            |
  X 2740 mm                               |                            |                            |
0079 724-51925                22.000  m   |     280.00000       6160.00|     330.95000       7280.90|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0080 801-04308                 6.000  EACH|     440.00000       2640.00|     452.51000       2715.06|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,828,000.00                                                  ROUTE : CR 1000S
     CALL ORDER   : 425                     CONTRACT ID : B -26171-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0906416              |
                                          |ATLAS EXCAVATING, INC.      |WEDDLE BROTHERS CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 801-06605                12.000  EACH|     135.00000       1620.00|     127.57000       1530.84|
  BARRICADE, IIIA                         |                            |                            |
0082 801-06606                 6.000  EACH|     150.00000        900.00|     155.92000        935.52|
  BARRICADE, IIIB                         |                            |                            |
0083 801-06625                14.000  EACH|     120.00000       1680.00|     100.31000       1404.34|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0084 801-06640                 8.000  EACH|     150.00000       1200.00|     163.56000       1308.48|
  CONSTRUCTION SIGN, A                    |                            |                            |
0085 802-76025                 1.906  m2  |     200.00000        381.20|     211.30000        402.74|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0086 802-76055                16.000  m   |      16.50000        264.00|      16.99000        271.84|
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $  1,790,040.65|             $  1,947,156.16|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,790,040.65|             $  1,947,156.16|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   242,500.00                                                  ROUTE : I-69, US 30 & US 24
     CALL ORDER   : 431                     CONTRACT ID : B -26175-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/29/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2019240     CENTRAL PAINTING, INC.                        CONDITIONAL BID & AWARD  $    184,400.00     100.0000%
   2   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING      CONDITIONAL BID          $    187,199.00     101.5178%
   3   35-1131315     FIVE STAR PAINTING, INC.                      CONDITIONAL BID          $    197,669.00     107.1957%
   4   35-1778430     SPANOS, N.I. PAINTING, INC.                   CONDITIONAL BID          $    229,950.00     124.7017%
   5   35-1685251     ATLAS OF LAKE STATION                                                  $    240,000.00     130.1518%
   6   35-1841931     VENUS PAINTING COMPANY                                                 $    268,000.00     145.3362%
   7   35-1645115     THREE STAR PAINTING                           CONDITIONAL BID          $    331,800.00     179.9349%
====================================================================================================================================
                                          |(1) 35-2019240              |(2) 35-1602596              |(3) 35-1131315
                                          |CENTRAL PAINTING, INC.      |ICARUS INDUSTRIAL PAINTING &|FIVE STAR PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   10000.00000      10000.00|    9400.00000       9400.00|    8000.00000        8000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|    1300.00000        1300.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 1                     |                            |                            |
0003 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|    1300.00000        1300.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 2                     |                            |                            |
0004 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     900.00000         900.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 3                     |                            |                            |
0005 619-60806                        LUMP|     500.00000        500.00|     500.00000        500.00|     700.00000         700.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 4                     |                            |                            |
0006 619-93423                        LUMP|     300.00000        300.00|     500.00000        500.00|    1000.00000        1000.00
  POLLUTION CONTROL STR. NO. 1            |                            |                            |
0007 619-93423                        LUMP|     300.00000        300.00|     500.00000        500.00|    1000.00000        1000.00
  POLLUTION CONTROL STR. NO. 2            |                            |                            |
0008 619-93423                        LUMP|     300.00000        300.00|     500.00000        500.00|    1000.00000        1000.00
  POLLUTION CONTROL STR. NO. 3            |                            |                            |
0009 619-93423                        LUMP|     300.00000        300.00|     500.00000        500.00|    1000.00000        1000.00
  POLLUTION CONTROL STR. NO. 4            |                            |                            |
0010 619-95457                        LUMP|   61000.00000      61000.00|   62255.00000      62255.00|   60299.00000       60299.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 1                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 431 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   242,500.00                                                  ROUTE : I-69, US 30 & US 24
     CALL ORDER   : 431                     CONTRACT ID : B -26175-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2019240              |(2) 35-1602596              |(3) 35-1131315
                                          |CENTRAL PAINTING, INC.      |ICARUS INDUSTRIAL PAINTING &|FIVE STAR PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 619-95457                        LUMP|   61000.00000      61000.00|   62255.00000      62255.00|   60299.00000       60299.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0012 619-95457                        LUMP|   22000.00000      22000.00|   21898.00000      21898.00|   32960.00000       32960.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0013 619-95457                        LUMP|   26000.00000      26000.00|   26591.00000      26591.00|   26511.00000       26511.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 4                                   |                            |                            |
0014 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     350.00000         350.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0015 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     350.00000         350.00
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0016 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     300.00000         300.00
  SURFACE SEAL STR. NO. 3                 |                            |                            |
0017 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     400.00000         400.00
  SURFACE SEAL STR. NO. 4                 |                            |                            |
     SECTION TOTALS                       |             $    184,400.00|             $    187,199.00|                $    197,669.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    184,400.00|             $    187,199.00|                $    197,669.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 431 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   242,500.00                                                  ROUTE : I-69, US 30 & US 24
     CALL ORDER   : 431                     CONTRACT ID : B -26175-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1778430              |(5) 35-1685251              |(6) 35-1841931
                                          |SPANOS, N.I. PAINTING, INC. |ATLAS OF LAKE STATION       |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   11000.00000      11000.00|    8000.00000       8000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     600.00000         600.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 1                     |                            |                            |
0003 619-60806                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|     600.00000         600.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 2                     |                            |                            |
0004 619-60806                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|     600.00000         600.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 3                     |                            |                            |
0005 619-60806                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|     600.00000         600.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 4                     |                            |                            |
0006 619-93423                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00|     600.00000         600.00
  POLLUTION CONTROL STR. NO. 1            |                            |                            |
0007 619-93423                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00|     600.00000         600.00
  POLLUTION CONTROL STR. NO. 2            |                            |                            |
0008 619-93423                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|     600.00000         600.00
  POLLUTION CONTROL STR. NO. 3            |                            |                            |
0009 619-93423                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00|     600.00000         600.00
  POLLUTION CONTROL STR. NO. 4            |                            |                            |
0010 619-95457                        LUMP|   66000.00000      66000.00|   55000.00000      55000.00|   78000.00000       78000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0011 619-95457                        LUMP|   78000.00000      78000.00|   55000.00000      55000.00|   78000.00000       78000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0012 619-95457                        LUMP|   30950.00000      30950.00|   45000.00000      45000.00|   36000.00000       36000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0013 619-95457                        LUMP|   32000.00000      32000.00|   55000.00000      55000.00|   40000.00000       40000.00
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 4                                   |                            |                            |
0014 709-51821                        LUMP|     500.00000        500.00|    3000.00000       3000.00|     300.00000         300.00
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0015 709-51821                        LUMP|     500.00000        500.00|    3000.00000       3000.00|     300.00000         300.00
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0016 709-51821                        LUMP|     500.00000        500.00|    2000.00000       2000.00|     300.00000         300.00
  SURFACE SEAL STR. NO. 3                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 431 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   242,500.00                                                  ROUTE : I-69, US 30 & US 24
     CALL ORDER   : 431                     CONTRACT ID : B -26175-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1778430              |(5) 35-1685251              |(6) 35-1841931
                                          |SPANOS, N.I. PAINTING, INC. |ATLAS OF LAKE STATION       |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 709-51821                        LUMP|     500.00000        500.00|    3000.00000       3000.00|     300.00000         300.00
  SURFACE SEAL STR. NO. 4                 |                            |                            |
     SECTION TOTALS                       |             $    229,950.00|             $    240,000.00|                $    268,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    229,950.00|             $    240,000.00|                $    268,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 431 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   242,500.00                                                  ROUTE : I-69, US 30 & US 24
     CALL ORDER   : 431                     CONTRACT ID : B -26175-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1645115              |                            |
                                          |THREE STAR PAINTING         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 110-01001                        LUMP|   16590.00000      16590.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 619-60806                        LUMP|    1890.50000       1890.50|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 1                     |                            |                            |
0003 619-60806                        LUMP|    1890.50000       1890.50|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 2                     |                            |                            |
0004 619-60806                        LUMP|     665.00000        665.00|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 3                     |                            |                            |
0005 619-60806                        LUMP|     807.50000        807.50|                            |
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STR. NO. 4                     |                            |                            |
0006 619-93423                        LUMP|    1890.50000       1890.50|                            |
  POLLUTION CONTROL STR. NO. 1            |                            |                            |
0007 619-93423                        LUMP|    1890.50000       1890.50|                            |
  POLLUTION CONTROL STR. NO. 2            |                            |                            |
0008 619-93423                        LUMP|     665.00000        665.00|                            |
  POLLUTION CONTROL STR. NO. 3            |                            |                            |
0009 619-93423                        LUMP|     807.50000        807.50|                            |
  POLLUTION CONTROL STR. NO. 4            |                            |                            |
0010 619-95457                        LUMP|  107758.50000     107758.50|                            |
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 1                                   |                            |                            |
0011 619-95457                        LUMP|  107758.50000     107758.50|                            |
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 2                                   |                            |                            |
0012 619-95457                        LUMP|   37905.00000      37905.00|                            |
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 3                                   |                            |                            |
0013 619-95457                        LUMP|   46027.50000      46027.50|                            |
  CLEAN AND PAINT STRUCTURAL STEEL STR.   |                            |                            |
  NO. 4                                   |                            |                            |
0014 709-51821                        LUMP|    1890.50000       1890.50|                            |
  SURFACE SEAL STR. NO. 1                 |                            |                            |
0015 709-51821                        LUMP|    1890.50000       1890.50|                            |
  SURFACE SEAL STR. NO. 2                 |                            |                            |
0016 709-51821                        LUMP|     665.00000        665.00|                            |
  SURFACE SEAL STR. NO. 3                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 431 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   242,500.00                                                  ROUTE : I-69, US 30 & US 24
     CALL ORDER   : 431                     CONTRACT ID : B -26175-A                   COUNTIES : ALLEN           HUNTINGTON
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1645115              |                            |
                                          |THREE STAR PAINTING         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 709-51821                        LUMP|     807.50000        807.50|                            |
  SURFACE SEAL STR. NO. 4                 |                            |                            |
     SECTION TOTALS                       |             $    331,800.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    331,800.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 433 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   215,000.00                                                  ROUTE : SR 13 AND SR 18
     CALL ORDER   : 433                     CONTRACT ID : B -26176-A                   COUNTIES : WABASH          GRANT
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/04/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1685251     ATLAS OF LAKE STATION                         IRREGULAR BID            $    142,300.00     100.0000%
   2   35-1131315     FIVE STAR PAINTING, INC.             CONDITIONAL BID & NOT AWARDABLE   $    149,530.00     105.0808%
   3   35-2019240     CENTRAL PAINTING, INC.                        CONDITIONAL BID          $    185,000.00     130.0070%
   4   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    198,750.00     139.6697%
   5   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    228,000.00     160.2248%
   6   35-1841931     VENUS PAINTING COMPANY                                                 $    232,900.00     163.6683%
   7   35-1645115     THREE STAR PAINTING                           CONDITIONAL BID          $    271,700.05     190.9346%
====================================================================================================================================
                                            ALL BIDS REJECTED - TO BE READVERTISED



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 441 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   585,171.32                                                  ROUTE : VARIOUS
     CALL ORDER   : 441                     CONTRACT ID : B -26179-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $    569,497.75     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    610,891.00     107.2683%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    836,571.00     146.8962%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1618530              |(3) 35-1009310
                                          |CLR, INC.                   |AMERICAN CONTRACTING & SERVI|DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE MAINTENANCE AND JOINT REPAIR
                                          |                            |                            |
0001 105-07038                 5.000  MOS |    1900.00000       9500.00|    1400.00000       7000.00|    1245.00000        6225.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   28450.00000      28450.00|   30500.00000      30500.00|   41700.00000       41700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820               235.000  SYS |      32.00000       7520.00|      26.00000       6110.00|      32.00000        7520.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-60822              1115.000  SYS |       8.65000       9644.75|      13.00000      14495.00|       9.20000       10258.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0005 206-91764               400.000  SFT |      52.00000      20800.00|      56.00000      22400.00|      37.00000       14800.00
  SHEET PILING, STEEL, S 3.2              |                            |                            |
0006 210-07201                 2.000  EACH|    2500.00000       5000.00|     800.00000       1600.00|    8850.00000       17700.00
  BEARINGS , RESET                        |                            |                            |
0007 213-52830                 2.000  CYS |    1516.00000       3032.00|     500.00000       1000.00|     185.00000         370.00
  FLOWABLE MORTAR                         |                            |                            |
0008 213-52831                 6.000  EACH|     100.00000        600.00|      30.00000        180.00|     135.00000         810.00
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            |
0009 303-52308                20.000  TON |      85.00000       1700.00|      40.00000        800.00|      52.00000        1040.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 402-05495               149.000  TON |     280.00000      41720.00|     260.00000      38740.00|     265.00000       39485.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0011 604-06367               811.000  LFT |      23.00000      18653.00|      25.00000      20275.00|      54.00000       43794.00
  JOINT MATERIAL , BS, REMOVE             |                            |                            |
0012 604-06367               403.000  LFT |      18.00000       7254.00|      14.00000       5642.00|      42.00000       16926.00
  JOINT MATERIAL , MODIFIED POLYMER,      |                            |                            |
  REMOVE                                  |                            |                            |
0013 604-06367               215.000  LFT |      53.00000      11395.00|      35.00000       7525.00|     112.00000       24080.00
  JOINT MATERIAL , SS STRIP SEAL          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 441 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   585,171.32                                                  ROUTE : VARIOUS
     CALL ORDER   : 441                     CONTRACT ID : B -26179-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1618530              |(3) 35-1009310
                                          |CLR, INC.                   |AMERICAN CONTRACTING & SERVI|DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 604-06367               215.000  LFT |      13.00000       2795.00|      26.00000       5590.00|      39.00000        8385.00
  JOINT MATERIAL , SS STRIP SEAL, REMOVE  |                            |                            |
0015 616-02320              2250.000  SYS |       3.50000       7875.00|       2.50000       5625.00|       2.80000        6300.00
  GEOTEXTILES                             |                            |                            |
0016 616-05688               450.000  TON |      42.00000      18900.00|      36.00000      16200.00|      42.00000       18900.00
  RIPRAP, CLASS 1                         |                            |                            |
0017 616-06405               480.000  TON |      35.00000      16800.00|      32.00000      15360.00|      42.00000       20160.00
  RIPRAP, REVETMENT                       |                            |                            |
0018 616-06455               545.000  SYS |      23.00000      12535.00|      36.00000      19620.00|      13.00000        7085.00
  SLOPEWALL , BREAK UP                    |                            |                            |
0019 708-51813              1900.000  SFT |      58.00000     110200.00|      57.00000     108300.00|      61.00000      115900.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0020 708-51814               400.000  SFT |       7.00000       2800.00|       5.00000       2000.00|       3.00000        1200.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0021 717-06030               500.000  SYS |      42.00000      21000.00|      31.00000      15500.00|      54.00000       27000.00
  CONCRETE PAVED FLOWLINE, ARCH,          |                            |                            |
  STRUCTURAL PLATE                        |                            |                            |
0022 724-03276              1214.000  LFT |     126.00000     152964.00|     165.00000     200310.00|     112.00000      135968.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0023 801-06710                90.000  DAY |      14.00000       1260.00|      16.00000       1440.00|      30.00000        2700.00
  FLASHING ARROW SIGN                     |                            |                            |
0024 801-06775                        LUMP|    5000.00000       5000.00|    5800.00000       5800.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0025 801-06775                        LUMP|     600.00000        600.00|    1400.00000       1400.00|   14345.00000       14345.00
  MAINTAINING TRAFFIC , STRUCTURE 01      |                            |                            |
0026 801-06775                        LUMP|     600.00000        600.00|    1400.00000       1400.00|   14345.00000       14345.00
  MAINTAINING TRAFFIC , STRUCTURE 02      |                            |                            |
0027 801-06775                        LUMP|     600.00000        600.00|    1400.00000       1400.00|    9850.00000        9850.00
  MAINTAINING TRAFFIC , STRUCTURE 03      |                            |                            |
0028 801-06775                        LUMP|     600.00000        600.00|    1400.00000       1400.00|    9850.00000        9850.00
  MAINTAINING TRAFFIC , STRUCTURE 04      |                            |                            |
0029 801-06775                        LUMP|     500.00000        500.00|    1400.00000       1400.00|    7250.00000        7250.00
  MAINTAINING TRAFFIC , STRUCTURE 05      |                            |                            |
0030 801-06775                        LUMP|     500.00000        500.00|    1400.00000       1400.00|    7250.00000        7250.00
  MAINTAINING TRAFFIC , STRUCTURE 06      |                            |                            |
0031 801-06775                        LUMP|     900.00000        900.00|     700.00000        700.00|    3850.00000        3850.00
  MAINTAINING TRAFFIC , STRUCTURE 07      |                            |                            |
0032 801-06775                        LUMP|     900.00000        900.00|     700.00000        700.00|    3850.00000        3850.00
  MAINTAINING TRAFFIC , STRUCTURE 08      |                            |                            |
0033 801-06775                        LUMP|     900.00000        900.00|     700.00000        700.00|    3850.00000        3850.00
  MAINTAINING TRAFFIC , STRUCTURE 09      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 441 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   585,171.32                                                  ROUTE : VARIOUS
     CALL ORDER   : 441                     CONTRACT ID : B -26179-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1618530              |(3) 35-1009310
                                          |CLR, INC.                   |AMERICAN CONTRACTING & SERVI|DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 801-06775                        LUMP|     900.00000        900.00|     700.00000        700.00|    3850.00000        3850.00
  MAINTAINING TRAFFIC , STRUCTURE 10      |                            |                            |
0035 801-06775                        LUMP|     900.00000        900.00|     700.00000        700.00|    3850.00000        3850.00
  MAINTAINING TRAFFIC , STRUCTURE 11      |                            |                            |
0036 801-06775                        LUMP|     900.00000        900.00|     700.00000        700.00|    3850.00000        3850.00
  MAINTAINING TRAFFIC , STRUCTURE 12      |                            |                            |
0037 801-06775                        LUMP|     300.00000        300.00|     700.00000        700.00|    8450.00000        8450.00
  MAINTAINING TRAFFIC , STRUCTURE 13      |                            |                            |
0038 801-06775                        LUMP|     300.00000        300.00|     700.00000        700.00|    8450.00000        8450.00
  MAINTAINING TRAFFIC , STRUCTURE 14      |                            |                            |
0039 801-06775                        LUMP|    4600.00000       4600.00|    2900.00000       2900.00|    9250.00000        9250.00
  MAINTAINING TRAFFIC , STRUCTURE 15      |                            |                            |
0040 801-06775                        LUMP|    4600.00000       4600.00|    2900.00000       2900.00|   10650.00000       10650.00
  MAINTAINING TRAFFIC , STRUCTURE 16      |                            |                            |
0041 801-06775                        LUMP|     300.00000        300.00|    1500.00000       1500.00|    6300.00000        6300.00
  MAINTAINING TRAFFIC , STRUCTURE 17      |                            |                            |
0042 801-06775                        LUMP|     300.00000        300.00|     379.00000        379.00|    3400.00000        3400.00
  MAINTAINING TRAFFIC , STRUCTURE 18      |                            |                            |
0043 801-06775                        LUMP|    2300.00000       2300.00|    3000.00000       3000.00|   11450.00000       11450.00
  MAINTAINING TRAFFIC , STRUCTURE 19      |                            |                            |
0044 801-06775                        LUMP|    2300.00000       2300.00|    3000.00000       3000.00|    7700.00000        7700.00
  MAINTAINING TRAFFIC , STRUCTURE 20      |                            |                            |
0045 801-06775                        LUMP|    1500.00000       1500.00|    1400.00000       1400.00|    7700.00000        7700.00
  MAINTAINING TRAFFIC , STRUCTURE 21      |                            |                            |
0046 801-06775                        LUMP|    1500.00000       1500.00|     375.00000        375.00|    3200.00000        3200.00
  MAINTAINING TRAFFIC , STRUCTURE 22      |                            |                            |
0047 801-06775                        LUMP|    1500.00000       1500.00|     375.00000        375.00|    2200.00000        2200.00
  MAINTAINING TRAFFIC , STRUCTURE 23      |                            |                            |
0048 801-06775                        LUMP|    2300.00000       2300.00|    3000.00000       3000.00|    6250.00000        6250.00
  MAINTAINING TRAFFIC , STRUCTURE 24      |                            |                            |
0049 801-06775                        LUMP|    3400.00000       3400.00|    1500.00000       1500.00|   10650.00000       10650.00
  MAINTAINING TRAFFIC , STRUCTURE 25      |                            |                            |
0050 801-06775                        LUMP|    3400.00000       3400.00|    3000.00000       3000.00|    1800.00000        1800.00
  MAINTAINING TRAFFIC , STRUCTURE 26      |                            |                            |
0051 801-06775                        LUMP|    3000.00000       3000.00|    5800.00000       5800.00|   12850.00000       12850.00
  MAINTAINING TRAFFIC , STRUCTURE 27      |                            |                            |
0052 801-06775                        LUMP|     400.00000        400.00|    1500.00000       1500.00|    9700.00000        9700.00
  MAINTAINING TRAFFIC , STRUCTURE 28      |                            |                            |
0053 801-06775                        LUMP|    3800.00000       3800.00|    2900.00000       2900.00|   13800.00000       13800.00
  MAINTAINING TRAFFIC , STRUCTURE 29      |                            |                            |
0054 801-06775                        LUMP|    4200.00000       4200.00|    1450.00000       1450.00|    7375.00000        7375.00
  MAINTAINING TRAFFIC , STRUCTURE 30      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   585,171.32                                                  ROUTE : VARIOUS
     CALL ORDER   : 441                     CONTRACT ID : B -26179-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1618530              |(3) 35-1009310
                                          |CLR, INC.                   |AMERICAN CONTRACTING & SERVI|DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 801-92448               330.000  DAY |      10.00000       3300.00|      30.00000       9900.00|      70.00000       23100.00
  CONSTRUCTION SIGNS, MOBILE              |                            |                            |
     SECTION TOTALS                       |             $    569,497.75|             $    610,891.00|                $    836,571.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    569,497.75|             $    610,891.00|                $    836,571.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,229.44                                                  ROUTE : I-65 AND US 24
     CALL ORDER   : 445                     CONTRACT ID : B -26181-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 06580AB

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1685251     ATLAS OF LAKE STATION                         IRREGULAR BID            $    260,000.00     100.0000%
   2   35-1841931     VENUS PAINTING COMPANY                        AWARD                    $    289,800.00     111.4615%
   3   35-2019240     CENTRAL PAINTING, INC.                                                 $    314,000.00     120.7692%
   4   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    348,500.00     134.0384%
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                            $    381,456.00     146.7138%
   6   35-1645115     THREE STAR PAINTING                                                    $    396,203.52     152.3859%
   7   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING      CONDITIONAL BID          $    399,000.00     153.4615%
   8   35-1131315     FIVE STAR PAINTING, INC.                      CONDITIONAL BID          $    487,793.00     187.6126%
====================================================================================================================================
                                          |(1) 35-1685251              |(2) 35-1841931              |(3) 35-2019240
                                          |ATLAS OF LAKE STATION       |VENUS PAINTING COMPANY      |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-07038                 5.000  MOS |    2000.00000      10000.00|     600.00000       3000.00|    1000.00000        5000.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|    2000.00000       2000.00|    6000.00000       6000.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-51859                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0004 619-51859                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0005 619-51859                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0006 619-51859                        LUMP|    3500.00000       3500.00|   10000.00000      10000.00|   15000.00000       15000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0007 619-51859                        LUMP|    3500.00000       3500.00|   10000.00000      10000.00|   15000.00000       15000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0008 619-51859                        LUMP|    3500.00000       3500.00|   10000.00000      10000.00|   15000.00000       15000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0009 619-60806                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 1                |                            |                            |
0010 619-60806                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 2                |                            |                            |
0011 619-60806                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 3                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,229.44                                                  ROUTE : I-65 AND US 24
     CALL ORDER   : 445                     CONTRACT ID : B -26181-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1685251              |(2) 35-1841931              |(3) 35-2019240
                                          |ATLAS OF LAKE STATION       |VENUS PAINTING COMPANY      |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 619-60806                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 4                |                            |                            |
0013 619-60806                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 5                |                            |                            |
0014 619-60806                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     500.00000         500.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 6                |                            |                            |
0015 619-61000                        LUMP|   40000.00000      40000.00|   43000.00000      43000.00|   36000.00000       36000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0016 619-61000                        LUMP|   40000.00000      40000.00|   36000.00000      36000.00|   33500.00000       33500.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0017 619-61000                        LUMP|   40000.00000      40000.00|   36000.00000      36000.00|   31000.00000       31000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0018 619-61000                        LUMP|   25000.00000      25000.00|   34000.00000      34000.00|   28000.00000       28000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0019 619-61000                        LUMP|   25000.00000      25000.00|   30000.00000      30000.00|   22000.00000       22000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0020 619-61000                        LUMP|   25000.00000      25000.00|   30000.00000      30000.00|   31000.00000       31000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0021 619-93423                        LUMP|    2000.00000       2000.00|     600.00000        600.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0022 619-93423                        LUMP|    2000.00000       2000.00|     600.00000        600.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0023 619-93423                        LUMP|    2000.00000       2000.00|     600.00000        600.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0024 619-93423                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0025 619-93423                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0026 619-93423                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     300.00000         300.00
  POLLUTION CONTROL STRUCTURE NO. 6       |                            |                            |
0027 709-51821                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0028 709-51821                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     250.00000         250.00
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0029 709-51821                        LUMP|    1500.00000       1500.00|     600.00000        600.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0030 709-51821                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,229.44                                                  ROUTE : I-65 AND US 24
     CALL ORDER   : 445                     CONTRACT ID : B -26181-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1685251              |(2) 35-1841931              |(3) 35-2019240
                                          |ATLAS OF LAKE STATION       |VENUS PAINTING COMPANY      |CENTRAL PAINTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 709-51821                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0032 709-51821                        LUMP|    1000.00000       1000.00|     600.00000        600.00|     300.00000         300.00
  SURFACE SEAL STRUCTURE NO. 6            |                            |                            |
0033 801-01093                 2.000  EACH|    1000.00000       2000.00|     500.00000       1000.00|     475.00000         950.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
     SECTION TOTALS                       |             $    260,000.00|             $    289,800.00|                $    314,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    260,000.00|             $    289,800.00|                $    314,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,229.44                                                  ROUTE : I-65 AND US 24
     CALL ORDER   : 445                     CONTRACT ID : B -26181-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-3350477              |(5) 35-1778430              |(6) 35-1645115
                                          |EAGLE PAINTING & MAINTENANCE|SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-07038                 5.000  MOS |     500.00000       2500.00|     600.00000       3000.00|    1000.00000        5000.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   25000.00000      25000.00|   18750.00000      18750.00|   19500.00000       19500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-51859                        LUMP|   25000.00000      25000.00|   30300.00000      30300.00|   10825.00000       10825.00
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0004 619-51859                        LUMP|   25000.00000      25000.00|   29100.00000      29100.00|    7895.49000        7895.49
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0005 619-51859                        LUMP|   25000.00000      25000.00|   29100.00000      29100.00|    7895.49000        7895.49
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0006 619-51859                        LUMP|   24000.00000      24000.00|   21500.00000      21500.00|   10825.00000       10825.00
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0007 619-51859                        LUMP|   16000.00000      16000.00|   14700.00000      14700.00|    6919.02000        6919.02
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0008 619-51859                        LUMP|   20000.00000      20000.00|   10000.00000      10000.00|   11215.50000       11215.50
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0009 619-60806                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|    1203.00000        1203.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 1                |                            |                            |
0010 619-60806                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     877.20000         877.20
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 2                |                            |                            |
0011 619-60806                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     877.20000         877.20
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 3                |                            |                            |
0012 619-60806                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|    1203.00000        1203.00
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 4                |                            |                            |
0013 619-60806                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     768.78000         768.78
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 5                |                            |                            |
0014 619-60806                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|    1246.17000        1246.17
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 6                |                            |                            |
0015 619-61000                        LUMP|   25000.00000      25000.00|   46476.00000      46476.00|   57733.00000       57733.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0016 619-61000                        LUMP|   25000.00000      25000.00|   46100.00000      46100.00|   42109.28000       42109.28
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0017 619-61000                        LUMP|   25000.00000      25000.00|   46100.00000      46100.00|   42109.28000       42109.28
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,229.44                                                  ROUTE : I-65 AND US 24
     CALL ORDER   : 445                     CONTRACT ID : B -26181-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-3350477              |(5) 35-1778430              |(6) 35-1645115
                                          |EAGLE PAINTING & MAINTENANCE|SPANOS, N.I. PAINTING, INC. |THREE STAR PAINTING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 619-61000                        LUMP|   24000.00000      24000.00|   32200.00000      32200.00|   57733.00000       57733.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0019 619-61000                        LUMP|   17000.00000      17000.00|   22000.00000      22000.00|   36901.41000       36901.41
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0020 619-61000                        LUMP|   21000.00000      21000.00|   12000.00000      12000.00|   59816.00000       59816.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0021 619-93423                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    1203.00000        1203.00
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0022 619-93423                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|     877.20000         877.20
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0023 619-93423                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|     877.20000         877.20
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0024 619-93423                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    1203.00000        1203.00
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0025 619-93423                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|     768.78000         768.78
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0026 619-93423                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|    1246.17000        1246.17
  POLLUTION CONTROL STRUCTURE NO. 6       |                            |                            |
0027 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|    1203.00000        1203.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0028 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     877.20000         877.20
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0029 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     877.20000         877.20
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0030 709-51821                        LUMP|     500.00000        500.00|      10.00000         10.00|    1203.00000        1203.00
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
0031 709-51821                        LUMP|     500.00000        500.00|      10.00000         10.00|     768.78000         768.78
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0032 709-51821                        LUMP|     500.00000        500.00|      10.00000         10.00|    1246.17000        1246.17
  SURFACE SEAL STRUCTURE NO. 6            |                            |                            |
0033 801-01093                 2.000  EACH|    2000.00000       4000.00|     600.00000       1200.00|     600.00000        1200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
     SECTION TOTALS                       |             $    348,500.00|             $    381,456.00|                $    396,203.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    348,500.00|             $    381,456.00|                $    396,203.52
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,229.44                                                  ROUTE : I-65 AND US 24
     CALL ORDER   : 445                     CONTRACT ID : B -26181-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1602596              |(8) 35-1131315              |
                                          |ICARUS INDUSTRIAL PAINTING &|FIVE STAR PAINTING, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-07038                 5.000  MOS |     700.00000       3500.00|    1100.00000       5500.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   19950.00000      19950.00|   25000.00000      25000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-51859                        LUMP|   11669.00000      11669.00|   28188.00000      28188.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0004 619-51859                        LUMP|   12274.00000      12274.00|   28616.00000      28616.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0005 619-51859                        LUMP|   12274.00000      12274.00|   28616.00000      28616.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0006 619-51859                        LUMP|   11669.00000      11669.00|   21720.00000      21720.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0007 619-51859                        LUMP|    5809.00000       5809.00|   15285.00000      15285.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0008 619-51859                        LUMP|   14255.00000      14255.00|   21720.00000      21720.00|
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0009 619-60806                        LUMP|     500.00000        500.00|    1500.00000       1500.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 1                |                            |                            |
0010 619-60806                        LUMP|     500.00000        500.00|    5980.00000       5980.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 2                |                            |                            |
0011 619-60806                        LUMP|     500.00000        500.00|    5980.00000       5980.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 3                |                            |                            |
0012 619-60806                        LUMP|     500.00000        500.00|    1200.00000       1200.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 4                |                            |                            |
0013 619-60806                        LUMP|     500.00000        500.00|     800.00000        800.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 5                |                            |                            |
0014 619-60806                        LUMP|     500.00000        500.00|    1200.00000       1200.00|
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            |
  PAINTING STRUCTURE NO. 6                |                            |                            |
0015 619-61000                        LUMP|   60000.00000      60000.00|   56375.00000      56375.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0016 619-61000                        LUMP|   40000.00000      40000.00|   57233.00000      57233.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0017 619-61000                        LUMP|   40000.00000      40000.00|   57233.00000      57233.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 445 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   437,229.44                                                  ROUTE : I-65 AND US 24
     CALL ORDER   : 445                     CONTRACT ID : B -26181-A                   COUNTIES : JASPER
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1602596              |(8) 35-1131315              |
                                          |ICARUS INDUSTRIAL PAINTING &|FIVE STAR PAINTING, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 619-61000                        LUMP|   60000.00000      60000.00|   43439.00000      43439.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0019 619-61000                        LUMP|   40000.00000      40000.00|   30569.00000      30569.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0020 619-61000                        LUMP|   60000.00000      60000.00|   43439.00000      43439.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0021 619-93423                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0022 619-93423                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0023 619-93423                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0024 619-93423                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0025 619-93423                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0026 619-93423                        LUMP|     500.00000        500.00|    1000.00000       1000.00|
  POLLUTION CONTROL STRUCTURE NO. 6       |                            |                            |
0027 709-51821                        LUMP|     100.00000        100.00|     200.00000        200.00|
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0028 709-51821                        LUMP|     100.00000        100.00|     400.00000        400.00|
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0029 709-51821                        LUMP|     100.00000        100.00|     400.00000        400.00|
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0030 709-51821                        LUMP|     100.00000        100.00|     200.00000        200.00|
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
0031 709-51821                        LUMP|     100.00000        100.00|     200.00000        200.00|
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0032 709-51821                        LUMP|     100.00000        100.00|     200.00000        200.00|
  SURFACE SEAL STRUCTURE NO. 6            |                            |                            |
0033 801-01093                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
     SECTION TOTALS                       |             $    399,000.00|             $    487,793.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    399,000.00|             $    487,793.00|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 451 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,293,896.80                                                  ROUTE : LOCAL
     CALL ORDER   : 451                     CONTRACT ID : B -26184-A                   COUNTIES : MONROE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0623009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,035,256.11     100.0000%
   2   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,048,645.09     101.2933%
   3   35-1385672     FORCE CONSTRUCTION                                                     $  1,222,717.77     118.1077%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT - CONTINUOUS POST-TENSION CONCRETE SLAB
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|   16318.15000      16318.15|   22265.00000       22265.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 9.000  MOS |    1250.00000      11250.00|    1484.62000      13361.58|    1360.44000       12243.96
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   52432.25000      52432.25|   74315.90000       74315.90
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5500.00000       5500.00|    2666.36000       2666.36|   11685.21000       11685.21
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               130.000  LFT |       9.00000       1170.00|       9.60000       1248.00|       4.50000         585.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02278               395.000  LFT |       5.00000       1975.00|       2.13000        841.35|       3.93000        1552.35
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-60820                98.700  SYS |      17.00000       1677.90|      15.21000       1501.23|      12.00000        1184.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               778.000  CYS |      18.00000      14004.00|       6.40000       4979.20|      17.98000       13988.44
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010               113.000  CYS |      50.00000       5650.00|     128.53000      14523.89|      39.95000        4514.35
  EXCAVATION, ROCK                        |                            |                            |
0010 203-02070              5049.700  CYS |       8.20000      41407.54|       9.07000      45800.78|      10.79000       54486.26
  BORROW                                  |                            |                            |
0011 205-06933                 2.000  EACH|      75.00000        150.00|     159.98000        319.96|      75.00000         150.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0012 205-06937              1070.000  LFT |       1.60000       1712.00|       2.13000       2279.10|       1.60000        1712.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 206-51220               297.800  CYS |      30.00000       8934.00|      28.05000       8353.29|       7.79000        2319.86
  EXCAVATION, WET                         |                            |                            |
0014 211-02060                53.000  CYS |      25.00000       1325.00|      21.33000       1130.49|      34.06000        1805.18
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                                                                                   PAGE : 451 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,293,896.80                                                  ROUTE : LOCAL
     CALL ORDER   : 451                     CONTRACT ID : B -26184-A                   COUNTIES : MONROE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-06467                66.300  CYS |      50.00000       3315.00|      55.79000       3698.88|      32.56000        2158.73
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0016 303-52308               557.700  TON |      12.00000       6692.40|       8.53000       4757.18|      14.52000        8097.80
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 402-05468               591.800  TON |      37.00000      21896.60|      32.00000      18937.60|      30.00000       17754.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05470               268.100  TON |      36.50000       9785.65|      31.78000       8520.22|      29.80000        7989.38
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0019 402-05474               278.100  TON |      38.50000      10706.85|      35.20000       9789.12|      33.00000        9177.30
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               128.800  TON |      52.50000       6762.00|      45.91000       5913.21|      43.05000        5544.84
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               118.100  TON |      37.00000       4369.70|      42.98000       5075.94|      40.00000        4724.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 406-05520                 2.100  TON |     365.00000        766.50|     939.52000       1972.99|     880.90000        1849.89
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-02103                50.000  LFT |      13.40000        670.00|      14.29000        714.50|      13.50000         675.00
  GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |                            |                            |
  IN. SPACING                             |                            |                            |
0024 601-02800                 4.000  EACH|     975.00000       3900.00|    1039.88000       4159.52|     995.00000        3980.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0025 601-06037                 3.000  EACH|     600.00000       1800.00|     639.93000       1919.79|     605.00000        1815.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-99105               337.500  LFT |       9.00000       3037.50|       9.60000       3240.00|       9.00000        3037.50
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0027 601-99132                 1.000  EACH|      55.00000         55.00|      58.66000         58.66|     100.00000         100.00
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            |
  SPACING                                 |                            |                            |
0028 602-06729                16.000  EACH|       7.00000        112.00|       7.47000        119.52|       7.00000         112.00
  BARRIER DELINEATOR                      |                            |                            |
0029 603-97283                 1.000  EACH|    1590.00000       1590.00|    1695.81000       1695.81|    1425.00000        1425.00
  FENCE GATE, CHAIN LINK, 48 IN. X 24 FT. |                            |                            |
0030 605-06155               250.000  LFT |      15.00000       3750.00|      18.39000       4597.50|       9.94000        2485.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0031 610-05527               239.400  TON |      43.00000      10294.20|      64.05000      15333.57|      60.05000       14375.97
  HMA FOR APPROACHES                      |                            |                            |
0032 610-06257               402.900  SYS |      50.00000      20145.00|      51.67000      20817.84|      59.85000       24113.57
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            |
  IN.                                     |                            |                            |
0033 615-06490                16.000  EACH|     102.00000       1632.00|     108.79000       1740.64|     106.00000        1696.00
  RIGHT OF WAY MARKER                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 451 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,293,896.80                                                  ROUTE : LOCAL
     CALL ORDER   : 451                     CONTRACT ID : B -26184-A                   COUNTIES : MONROE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 616-02320               502.200  SYS |       2.00000       1004.40|       3.20000       1607.04|       4.10000        2059.02
  GEOTEXTILES                             |                            |                            |
0035 616-06405               183.100  TON |      22.00000       4028.20|      53.33000       9764.72|      20.25000        3707.78
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 1.000  EACH|     650.00000        650.00|     506.61000        506.61|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06545                 1.760  TON |     580.00000       1020.80|     767.91000       1351.52|    1160.00000        2041.60
  FERTILIZER                              |                            |                            |
0038 621-06554               330.000  LBS |       3.25000       1072.50|       4.64000       1531.20|       3.25000        1072.50
  SEED MIXTURE, U                         |                            |                            |
0039 621-06557               176.000  LBS |       1.95000        343.20|       2.67000        469.92|       1.95000         343.20
  SEED MIXTURE, T                         |                            |                            |
0040 621-06565                 8.800  TON |     415.00000       3652.00|     586.60000       5162.08|     415.00000        3652.00
  MULCHING MATERIAL                       |                            |                            |
0041 621-06567                28.700  MG  |       1.00000         28.70|       2.67000         76.63|       1.00000          28.70
  WATER                                   |                            |                            |
0042 621-06574               484.200  SYS |       4.85000       2348.37|       2.24000       1084.61|       4.85000        2348.37
  SODDING                                 |                            |                            |
0043 702-04433                99.000  EACH|      20.00000       1980.00|      24.47000       2422.53|      47.80000        4732.20
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            |
0044 702-51005               214.600  CYS |     300.00000      64380.00|     367.40000      78844.04|     409.52000       87882.99
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0045 702-51015               141.700  CYS |     200.00000      28340.00|     213.88000      30306.80|     328.83000       46595.21
  CONCRETE, B, FOOTINGS                   |                            |                            |
0046 702-90915                 1.100  CYS |    1300.00000       1430.00|    1257.86000       1383.65|     922.67000        1014.94
  CONCRETE, A                             |                            |                            |
0047 703-03622               375.000  EACH|       8.00000       3000.00|       6.50000       2437.50|       8.45000        3168.75
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            |
   MODIFIED                               |                            |                            |
0048 703-51030             92919.000  LBS |       0.50000      46459.50|       0.50000      46459.50|       0.52000       48317.88
  REINFORCING STEEL                       |                            |                            |
0049 703-51032             85721.000  LBS |       0.60000      51432.60|       0.57000      48860.97|       0.59000       50575.39
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 704-51006              1007.800  CYS |     300.00000     302340.00|     283.15000     285358.57|     400.00000      403120.00
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                            |                            |
0051 706-06347               607.600  LFT |      76.50000      46481.40|      81.59000      49574.08|      90.00000       54684.00
  RAILING, CF-1                           |                            |                            |
0052 707-01065                        LUMP|  168000.00000     168000.00|  145734.51000     145734.51|  139230.09000      139230.09
  POST-TENSIONING                         |                            |                            |
0053 709-51821                        LUMP|    6180.00000       6180.00|    7824.18000       7824.18|    6180.00000        6180.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,293,896.80                                                  ROUTE : LOCAL
     CALL ORDER   : 451                     CONTRACT ID : B -26184-A                   COUNTIES : MONROE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-05048               646.000  LFT |       3.00000       1938.00|       2.99000       1931.54|       7.75000        5006.50
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0055 715-05053                74.000  LFT |      15.00000       1110.00|      14.40000       1065.60|      17.12000        1266.88
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0056 715-05151               164.000  LFT |      25.00000       4100.00|      32.00000       5248.00|      14.12000        2315.68
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0057 715-05228                46.000  LFT |      38.00000       1748.00|      40.00000       1840.00|      39.53000        1818.38
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6   |                            |                            |
  SQ. FT.                                 |                            |                            |
0058 715-46005                 3.000  EACH|     315.00000        945.00|     405.29000       1215.87|     283.90000         851.70
  PIPE END SECTION, 15 IN.                |                            |                            |
0059 715-46060                 2.000  EACH|     340.00000        680.00|     266.64000        533.28|     413.82000         827.64
  PIPE END SECTION, MIN. AREA 2.2 SQ. FT. |                            |                            |
0060 718-06529                 4.000  EACH|     515.00000       2060.00|     574.72000       2298.88|     131.81000         527.24
  OUTLET PROTECTOR, 2                     |                            |                            |
0061 718-52610                53.000  CYS |      30.00000       1590.00|      37.33000       1978.49|      32.55000        1725.15
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0062 718-99153               548.000  SYS |       1.25000        685.00|       1.60000        876.80|       1.84000        1008.32
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0063 720-45030                 1.000  EACH|    1100.00000       1100.00|    1599.82000       1599.82|    1787.14000        1787.14
  INLET, E7                               |                            |                            |
0064 720-45045                 1.000  EACH|    1300.00000       1300.00|    1599.82000       1599.82|    1787.14000        1787.14
  INLET, J10                              |                            |                            |
0065 726-92406                24.000  EACH|     700.00000      16800.00|     832.92000      19990.08|     601.69000       14440.56
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0066 801-06605                 3.000  EACH|      60.00000        180.00|      63.99000        191.97|      85.00000         255.00
  BARRICADE, IIIA                         |                            |                            |
0067 801-06606                 9.000  EACH|      70.00000        630.00|      74.66000        671.94|     130.00000        1170.00
  BARRICADE, IIIB                         |                            |                            |
0068 801-06625                14.000  EACH|      90.00000       1260.00|      95.99000       1343.86|      67.00000         938.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0069 801-06640                11.000  EACH|      77.00000        847.00|      82.12000        903.32|      97.00000        1067.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06775                        LUMP|    2000.00000       2000.00|    4617.15000       4617.15|    7948.85000        7948.85
  MAINTAINING TRAFFIC                     |                            |                            |
0071 802-05701                14.000  LFT |       7.00000         98.00|       7.47000        104.58|      14.00000         196.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0072 802-76025                 6.250  SFT |      18.00000        112.50|      19.20000        120.00|      16.00000         100.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 451 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,293,896.80                                                  ROUTE : LOCAL
     CALL ORDER   : 451                     CONTRACT ID : B -26184-A                   COUNTIES : MONROE
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-0906416              |(3) 35-1385672
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|FORCE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 808-06706                16.000  LFT |       3.50000         56.00|       4.27000         68.32|       7.36000         117.76
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0074 808-06713              1975.000  LFT |       0.12000        237.00|       0.13000        256.75|       0.40000         790.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0075 808-75245              1907.000  LFT |       0.30000        572.10|       0.32000        610.24|       0.76000        1449.32
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $  1,035,256.11|             $  1,048,645.09|                $  1,222,717.77
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,035,256.11|             $  1,048,645.09|                $  1,222,717.77
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 457 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,000.00                                                  ROUTE : LANTERN RD (INDPLS)
     CALL ORDER   : 457                     CONTRACT ID : B -26202-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  105  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949049

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1381845     HARVEY, GEORGE R. & SON, INC.         CONDITIONAL BID & NOT AWARDABLE  $    326,417.89     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.      AWARD                        $    357,775.70     109.6066%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    367,906.67     112.7103%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    425,862.75     130.4655%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $    485,377.34     148.6981%
====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-2040801              |(3) 35-1609544
                                          |HARVEY, GEORGE R. & SON, INC|GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|    5000.00000       5000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1500.00000       9000.00|    1750.00000      10500.00|    2000.00000       12000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|   17000.00000      17000.00|   18300.00000       18300.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    3500.00000       3500.00|    8000.00000        8000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                94.000  m   |      10.00000        940.00|      15.15000       1424.10|      17.12000        1609.28
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   22000.00000      22000.00|   22500.00000      22500.00|   47017.00000       47017.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               290.000  m2  |       6.50000       1885.00|       6.00000       1740.00|       8.00000        2320.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               350.000  m3  |      15.00000       5250.00|      16.00000       5600.00|      12.00000        4200.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               250.000  m3  |      15.00000       3750.00|      35.00000       8750.00|      14.00000        3500.00
  BORROW                                  |                            |                            |
0010 203-51223                50.000  m3  |      15.00000        750.00|      25.00000       1250.00|      20.00000        1000.00
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-06932                12.000  m   |      26.50000        318.00|      23.02000        276.24|      26.00000         312.00
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937               350.000  m   |       6.00000       2100.00|       5.20000       1820.00|       5.88000        2058.00
  TEMPORARY SILT FENCE                    |                            |                            |
0013 213-52830                 5.800  m3  |     125.00000        725.00|     125.00000        725.00|     150.00000         870.00
  FLOWABLE MORTAR                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 457 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,000.00                                                  ROUTE : LANTERN RD (INDPLS)
     CALL ORDER   : 457                     CONTRACT ID : B -26202-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-2040801              |(3) 35-1609544
                                          |HARVEY, GEORGE R. & SON, INC|GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52308               275.000  Mg  |      25.00000       6875.00|      22.00000       6050.00|      20.00000        5500.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05474               150.000  Mg  |      54.60000       8190.00|      47.50000       7125.00|      68.00000       10200.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                65.000  Mg  |      76.00000       4940.00|      66.00000       4290.00|      74.56000        4846.40
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481                35.000  Mg  |      93.00000       3255.00|      81.00000       2835.00|      71.30000        2495.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511               200.000  m2  |       9.00000       1800.00|       8.00000       1600.00|       9.67000        1934.00
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               675.000  m2  |       0.80000        540.00|       0.70000        472.50|       1.37000         924.75
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521               850.000  m2  |       0.06000         51.00|       0.05000         42.50|       0.06000          51.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-02800                 4.000  EACH|    1062.00000       4248.00|     965.00000       3860.00|    1090.00000        4360.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0022 601-94689                 4.000  EACH|    1250.00000       5000.00|    1950.00000       7800.00|    2204.00000        8816.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-99105                76.200  m   |      31.00000       2362.20|      28.25000       2152.65|      31.92000        2432.30
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 610-06259               125.000  m2  |      60.00000       7500.00|      70.00000       8750.00|      70.00000        8750.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 615-06490                14.000  EACH|      60.00000        840.00|     102.00000       1428.00|     115.00000        1610.00
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 2.000  EACH|     400.00000        800.00|     430.00000        860.00|     486.00000         972.00
  MONUMENT, B                             |                            |                            |
0027 616-02320               917.000  m2  |       2.50000       2292.50|       2.00000       1834.00|       1.75000        1604.75
  GEOTEXTILES                             |                            |                            |
0028 616-06405               557.000  Mg  |      20.00000      11140.00|      22.84000      12721.88|      20.00000       11140.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 1.000  EACH|     345.00000        345.00|     300.00000        300.00|     340.00000         340.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559              1500.000  m2  |       0.62000        930.00|       0.54000        810.00|       0.61000         915.00
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06567               100.000  kL  |       0.63000         63.00|       0.55000         55.00|       0.62000          62.00
  WATER                                   |                            |                            |
0032 621-06575                58.000  m2  |      20.70000       1200.60|      18.00000       1044.00|      21.00000        1218.00
  SODDING, NURSERY                        |                            |                            |
0033 622-52436                 4.000  EACH|      28.75000        115.00|      25.00000        100.00|      28.00000         112.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,000.00                                                  ROUTE : LANTERN RD (INDPLS)
     CALL ORDER   : 457                     CONTRACT ID : B -26202-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-2040801              |(3) 35-1609544
                                          |HARVEY, GEORGE R. & SON, INC|GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 622-91786               100.000  EACH|      10.40000       1040.00|       9.05000        905.00|      10.23000        1023.00
  SEEDLING                                |                            |                            |
0035 701-96089               372.600  m   |      98.00000      36514.80|      90.00000      33534.00|     100.83000       37569.26
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0036 701-98649                81.900  m   |     130.00000      10647.00|     180.00000      14742.00|     186.25000       15253.88
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
0037 703-51030             10945.000  kg  |       1.10000      12039.50|       1.10000      12039.50|       1.10000       12039.50
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              9681.000  kg  |       1.25000      12101.25|       1.30000      12585.30|       1.26000       12198.06
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002               190.300  m3  |     450.00000      85635.00|     600.00000     114180.00|     465.67000       88617.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0040 706-06347                71.700  m   |     300.00000      21510.00|     247.00000      17709.90|     280.00000       20076.00
  RAILING, CF-1                           |                            |                            |
0041 709-51821                        LUMP|    2600.00000       2600.00|    1750.00000       1750.00|    2082.00000        2082.00
  SURFACE SEAL                            |                            |                            |
0042 801-04308                 2.000  EACH|     163.00000        326.00|     142.00000        284.00|     160.00000         320.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06605                 6.000  EACH|      77.00000        462.00|      67.00000        402.00|      76.00000         456.00
  BARRICADE, IIIA                         |                            |                            |
0044 801-06625                12.000  EACH|     103.50000       1242.00|      90.00000       1080.00|     102.00000        1224.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0045 801-06640                15.000  EACH|      65.50000        982.50|      57.00000        855.00|      64.00000         960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06775                        LUMP|    2000.00000       2000.00|    2500.00000       2500.00|     500.00000         500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0047 802-05701                12.000  m   |      26.00000        312.00|      23.10000        277.20|      26.00000         312.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0048 802-76035                 2.520  m2  |     177.00000        446.04|     161.10000        405.97|     182.04000         458.74
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0049 808-06713               330.000  m   |       0.48000        158.40|       0.42000        138.60|       0.47000         155.10
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-06714               330.000  m   |       0.48000        158.40|       0.42000        138.60|       0.47000         155.10
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0051 808-06726                13.000  m   |       2.90000         37.70|       2.52000         32.76|       2.85000          37.05
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,000.00                                                  ROUTE : LANTERN RD (INDPLS)
     CALL ORDER   : 457                     CONTRACT ID : B -26202-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1381845              |(2) 35-2040801              |(3) 35-1609544
                                          |HARVEY, GEORGE R. & SON, INC|GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    326,417.89|             $    357,775.70|                $    367,906.67
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    326,417.89|             $    357,775.70|                $    367,906.67
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 457 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,000.00                                                  ROUTE : LANTERN RD (INDPLS)
     CALL ORDER   : 457                     CONTRACT ID : B -26202-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-0918397              |
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06845                        LUMP|   17500.00000      17500.00|    5900.00000       5900.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    1400.00000       8400.00|    2350.00000      14100.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|   24250.00000      24250.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6500.00000       6500.00|    9700.00000       9700.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                94.000  m   |       9.50000        893.00|      15.15000       1424.10|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   67000.00000      67000.00|   50000.00000      50000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               290.000  m2  |       6.50000       1885.00|      14.00000       4060.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               350.000  m3  |      15.00000       5250.00|      35.00000      12250.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               250.000  m3  |      17.50000       4375.00|      22.00000       5500.00|
  BORROW                                  |                            |                            |
0010 203-51223                50.000  m3  |      17.50000        875.00|      19.00000        950.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-06932                12.000  m   |      17.50000        210.00|      27.00000        324.00|
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0012 205-06937               350.000  m   |       5.50000       1925.00|       6.00000       2100.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0013 213-52830                 5.800  m3  |     125.00000        725.00|     100.00000        580.00|
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               275.000  Mg  |      22.00000       6050.00|      24.00000       6600.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 402-05474               150.000  Mg  |      50.00000       7500.00|      54.00000       8100.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                65.000  Mg  |      75.00000       4875.00|      60.00000       3900.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481                35.000  Mg  |      85.00000       2975.00|      58.00000       2030.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511               200.000  m2  |       8.50000       1700.00|       9.00000       1800.00|
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               675.000  m2  |       0.75000        506.25|       1.00000        675.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521               850.000  m2  |       0.05000         42.50|       0.05000         42.50|
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,000.00                                                  ROUTE : LANTERN RD (INDPLS)
     CALL ORDER   : 457                     CONTRACT ID : B -26202-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-0918397              |
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-02800                 4.000  EACH|    1000.00000       4000.00|     965.00000       3860.00|
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0022 601-94689                 4.000  EACH|    2250.00000       9000.00|    1950.00000       7800.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-99105                76.200  m   |      30.00000       2286.00|      28.25000       2152.65|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 610-06259               125.000  m2  |      65.00000       8125.00|      65.00000       8125.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 615-06490                14.000  EACH|     110.00000       1540.00|     102.00000       1428.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0026 615-06505                 2.000  EACH|     450.00000        900.00|     430.00000        860.00|
  MONUMENT, B                             |                            |                            |
0027 616-02320               917.000  m2  |       3.00000       2751.00|       3.00000       2751.00|
  GEOTEXTILES                             |                            |                            |
0028 616-06405               557.000  Mg  |      27.00000      15039.00|      26.00000      14482.00|
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 1.000  EACH|     350.00000        350.00|     300.00000        300.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559              1500.000  m2  |       0.60000        900.00|       0.55000        825.00|
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06567               100.000  kL  |       0.60000         60.00|       0.55000         55.00|
  WATER                                   |                            |                            |
0032 621-06575                58.000  m2  |      20.00000       1160.00|      18.00000       1044.00|
  SODDING, NURSERY                        |                            |                            |
0033 622-52436                 4.000  EACH|      27.50000        110.00|      25.00000        100.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0034 622-91786               100.000  EACH|      10.00000       1000.00|       9.05000        905.00|
  SEEDLING                                |                            |                            |
0035 701-96089               372.600  m   |      85.00000      31671.00|     130.00000      48438.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  6.35 mm, 356 mm                         |                            |                            |
0036 701-98649                81.900  m   |     125.00000      10237.50|     140.00000      11466.00|
  PILE, REINFORCED CONCRETE, STEEL SHELL  |                            |                            |
  ENCASED, EPOXY COATED , 6.35 mm, 356 mm |                            |                            |
0037 703-51030             10945.000  kg  |       1.40000      15323.00|       1.10000      12039.50|
  REINFORCING STEEL                       |                            |                            |
0038 703-51032              9681.000  kg  |       1.50000      14521.50|       1.15000      11133.15|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0039 704-51002               190.300  m3  |     580.00000     110374.00|     920.00000     175076.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 457 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,000.00                                                  ROUTE : LANTERN RD (INDPLS)
     CALL ORDER   : 457                     CONTRACT ID : B -26202-A                   COUNTIES : MARION
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-0918397              |
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 706-06347                71.700  m   |     260.00000      18642.00|     280.00000      20076.00|
  RAILING, CF-1                           |                            |                            |
0041 709-51821                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|
  SURFACE SEAL                            |                            |                            |
0042 801-04308                 2.000  EACH|     180.00000        360.00|     142.00000        284.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06605                 6.000  EACH|     100.00000        600.00|      67.00000        402.00|
  BARRICADE, IIIA                         |                            |                            |
0044 801-06625                12.000  EACH|     100.00000       1200.00|      90.00000       1080.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0045 801-06640                15.000  EACH|      90.00000       1350.00|      57.00000        855.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06775                        LUMP|   13500.00000      13500.00|    1500.00000       1500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0047 802-05701                12.000  m   |      25.00000        300.00|      23.10000        277.20|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0048 802-76035                 2.520  m2  |     175.00000        441.00|     162.00000        408.24|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0049 808-06713               330.000  m   |       0.60000        198.00|       0.50000        165.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-06714               330.000  m   |       0.60000        198.00|       0.50000        165.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0051 808-06726                13.000  m   |       3.00000         39.00|       3.00000         39.00|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
     SECTION TOTALS                       |             $    425,862.75|             $    485,377.34|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    425,862.75|             $    485,377.34|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 463 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,000.00                                                  ROUTE : I-64&164,SR68 & US41
     CALL ORDER   : 463                     CONTRACT ID : B -26218-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    308,259.00     100.0000%
   2   35-2019240     CENTRAL PAINTING, INC.                        CONDITIONAL BID          $    373,250.00     121.0832%
   3   35-1841931     VENUS PAINTING COMPANY                                                 $    389,650.00     126.4034%
   4   35-1602596     ICARUS INDUSTRIAL PAINTING & CONTRACTING                               $    419,000.00     135.9246%
   5   35-1645115     THREE STAR PAINTING                                                    $    468,182.91     151.8797%
====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-07038                 6.000  MOS |    1100.00000       6600.00|     500.00000       3000.00|     800.00000        4800.00
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   14000.00000      14000.00|   16000.00000      16000.00|    9000.00000        9000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-04414                 9.000  EACH|      25.00000        225.00|      50.00000        450.00|      50.00000         450.00
  DRAIN EXTENSION                         |                            |                            |
0004 619-51859                        LUMP|   11172.00000      11172.00|   10000.00000      10000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0005 619-51859                        LUMP|   10793.00000      10793.00|   10000.00000      10000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0006 619-51859                        LUMP|   10793.00000      10793.00|   10000.00000      10000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0007 619-51859                        LUMP|   12160.00000      12160.00|   10000.00000      10000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0008 619-51859                        LUMP|   16129.00000      16129.00|   20000.00000      20000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0009 619-51859                        LUMP|    3150.00000       3150.00|    5000.00000       5000.00|    1000.00000        1000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0010 619-51859                        LUMP|   13431.00000      13431.00|   10000.00000      10000.00|    1000.00000        1000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 7      |                            |                            |
0011 619-51859                        LUMP|   11482.00000      11482.00|   20000.00000      20000.00|   10000.00000       10000.00
  PAINT STEEL BRIDGE STRUCTURE NO. 8      |                            |                            |
0012 619-61000                        LUMP|   22344.00000      22344.00|   30000.00000      30000.00|   30000.00000       30000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0013 619-61000                        LUMP|   21587.00000      21587.00|   32000.00000      32000.00|   30000.00000       30000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 463 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,000.00                                                  ROUTE : I-64&164,SR68 & US41
     CALL ORDER   : 463                     CONTRACT ID : B -26218-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 619-61000                        LUMP|   21587.00000      21587.00|   32000.00000      32000.00|   30000.00000       30000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0015 619-61000                        LUMP|   24321.00000      24321.00|   36000.00000      36000.00|   40000.00000       40000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0016 619-61000                        LUMP|   32257.00000      32257.00|   42000.00000      42000.00|   60000.00000       60000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0017 619-61000                        LUMP|    6301.00000       6301.00|   16000.00000      16000.00|    9000.00000        9000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0018 619-61000                        LUMP|   26862.00000      26862.00|   30000.00000      30000.00|   60000.00000       60000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 7      |                            |                            |
0019 619-61000                        LUMP|   22965.00000      22965.00|   32000.00000      32000.00|   40000.00000       40000.00
  CLEAN STEEL BRIDGE STRUCTURE NO. 8      |                            |                            |
0020 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |
0021 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0022 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0023 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0024 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0025 619-93423                        LUMP|     500.00000        500.00|     500.00000        500.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 6       |                            |                            |
0026 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 7       |                            |                            |
0027 619-93423                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     600.00000         600.00
  POLLUTION CONTROL STRUCTURE NO. 8       |                            |                            |
0028 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0029 709-51821                        LUMP|     400.00000        400.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0030 709-51821                        LUMP|     400.00000        400.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0031 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
0032 709-51821                        LUMP|     300.00000        300.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0033 709-51821                        LUMP|     500.00000        500.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL STRUCTURE NO. 6            |                            |                            |
0034 709-51821                        LUMP|     200.00000        200.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL STRUCTURE NO. 7            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 463 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,000.00                                                  ROUTE : I-64&164,SR68 & US41
     CALL ORDER   : 463                     CONTRACT ID : B -26218-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1131315              |(2) 35-2019240              |(3) 35-1841931
                                          |FIVE STAR PAINTING, INC.    |CENTRAL PAINTING, INC.      |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 709-51821                        LUMP|     400.00000        400.00|     300.00000        300.00|     600.00000         600.00
  SURFACE SEAL STRUCTURE NO. 8            |                            |                            |
0036 801-06775                        LUMP|     900.00000        900.00|     300.00000        300.00|     600.00000         600.00
  MAINTAINING TRAFFIC STRUCTURE NO. 1     |                            |                            |
0037 801-06775                        LUMP|     850.00000        850.00|     300.00000        300.00|     600.00000         600.00
  MAINTAINING TRAFFIC STRUCTURE NO. 2     |                            |                            |
0038 801-06775                        LUMP|     850.00000        850.00|     300.00000        300.00|     600.00000         600.00
  MAINTAINING TRAFFIC STRUCTURE NO. 3     |                            |                            |
0039 801-06775                        LUMP|    1000.00000       1000.00|     300.00000        300.00|     600.00000         600.00
  MAINTAINING TRAFFIC STRUCTURE NO. 4     |                            |                            |
0040 801-06775                        LUMP|    1300.00000       1300.00|     300.00000        300.00|     600.00000         600.00
  MAINTAINING TRAFFIC STRUCTURE NO. 5     |                            |                            |
0041 801-06775                        LUMP|     300.00000        300.00|     300.00000        300.00|     600.00000         600.00
  MAINTAINING TRAFFIC STRUCTURE NO. 6     |                            |                            |
0042 801-06775                        LUMP|    3700.00000       3700.00|     300.00000        300.00|     600.00000         600.00
  MAINTAINING TRAFFIC STRUCTURE NO. 7     |                            |                            |
0043 801-06775                        LUMP|     900.00000        900.00|     300.00000        300.00|     600.00000         600.00
  MAINTAINING TRAFFIC STRUCTURE NO. 8     |                            |                            |
     SECTION TOTALS                       |             $    308,259.00|             $    373,250.00|                $    389,650.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    308,259.00|             $    373,250.00|                $    389,650.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 463 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,000.00                                                  ROUTE : I-64&164,SR68 & US41
     CALL ORDER   : 463                     CONTRACT ID : B -26218-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1602596              |(5) 35-1645115              |
                                          |ICARUS INDUSTRIAL PAINTING &|THREE STAR PAINTING         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE PAINTING
                                          |                            |                            |
0001 105-07038                 6.000  MOS |    1000.00000       6000.00|     500.00000       3000.00|
  FIELD OFFICE, A                         |                            |                            |
0002 110-01001                        LUMP|   21450.00000      21450.00|   23250.00000      23250.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 619-04414                 9.000  EACH|      50.00000        450.00|      20.00000        180.00|
  DRAIN EXTENSION                         |                            |                            |
0004 619-51859                        LUMP|   12500.00000      12500.00|   10125.75000      10125.75|
  PAINT STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0005 619-51859                        LUMP|   12000.00000      12000.00|    9720.72000       9720.72|
  PAINT STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0006 619-51859                        LUMP|   12000.00000      12000.00|    9720.72000       9720.72|
  PAINT STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0007 619-51859                        LUMP|   13000.00000      13000.00|   10530.80000      10530.80|
  PAINT STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0008 619-51859                        LUMP|   14700.00000      14700.00|   11907.89000      11907.89|
  PAINT STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0009 619-51859                        LUMP|    5000.00000       5000.00|     405.03000        405.03|
  PAINT STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0010 619-51859                        LUMP|    5000.00000       5000.00|    3645.27000       3645.27|
  PAINT STEEL BRIDGE STRUCTURE NO. 7      |                            |                            |
0011 619-51859                        LUMP|   12600.00000      12600.00|   10206.76000      10206.76|
  PAINT STEEL BRIDGE STRUCTURE NO. 8      |                            |                            |
0012 619-61000                        LUMP|   47500.00000      47500.00|   54004.00000      54004.00|
  CLEAN STEEL BRIDGE STRUCTURE NO. 1      |                            |                            |
0013 619-61000                        LUMP|   45600.00000      45600.00|   51843.84000      51843.84|
  CLEAN STEEL BRIDGE STRUCTURE NO. 2      |                            |                            |
0014 619-61000                        LUMP|   44600.00000      44600.00|   51843.84000      51843.84|
  CLEAN STEEL BRIDGE STRUCTURE NO. 3      |                            |                            |
0015 619-61000                        LUMP|   40400.00000      40400.00|   56164.23000      56164.23|
  CLEAN STEEL BRIDGE STRUCTURE NO. 4      |                            |                            |
0016 619-61000                        LUMP|   55860.00000      55860.00|   63508.71000      63508.71|
  CLEAN STEEL BRIDGE STRUCTURE NO. 5      |                            |                            |
0017 619-61000                        LUMP|    5000.00000       5000.00|    2160.16000       2160.16|
  CLEAN STEEL BRIDGE STRUCTURE NO. 6      |                            |                            |
0018 619-61000                        LUMP|    5000.00000       5000.00|   19441.44000      19441.44|
  CLEAN STEEL BRIDGE STRUCTURE NO. 7      |                            |                            |
0019 619-61000                        LUMP|   48340.00000      48340.00|   54436.04000      54436.04|
  CLEAN STEEL BRIDGE STRUCTURE NO. 8      |                            |                            |
0020 619-93423                        LUMP|     500.00000        500.00|    1125.09000       1125.09|
  POLLUTION CONTROL STRUCTURE NO. 1       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,000.00                                                  ROUTE : I-64&164,SR68 & US41
     CALL ORDER   : 463                     CONTRACT ID : B -26218-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1602596              |(5) 35-1645115              |
                                          |ICARUS INDUSTRIAL PAINTING &|THREE STAR PAINTING         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 619-93423                        LUMP|     500.00000        500.00|    1080.08000       1080.08|
  POLLUTION CONTROL STRUCTURE NO. 2       |                            |                            |
0022 619-93423                        LUMP|     500.00000        500.00|    1080.08000       1080.08|
  POLLUTION CONTROL STRUCTURE NO. 3       |                            |                            |
0023 619-93423                        LUMP|     500.00000        500.00|    1170.09000       1170.09|
  POLLUTION CONTROL STRUCTURE NO. 4       |                            |                            |
0024 619-93423                        LUMP|     500.00000        500.00|    1323.10000       1323.10|
  POLLUTION CONTROL STRUCTURE NO. 5       |                            |                            |
0025 619-93423                        LUMP|     500.00000        500.00|      45.01000         45.01|
  POLLUTION CONTROL STRUCTURE NO. 6       |                            |                            |
0026 619-93423                        LUMP|     500.00000        500.00|     405.03000        405.03|
  POLLUTION CONTROL STRUCTURE NO. 7       |                            |                            |
0027 619-93423                        LUMP|     500.00000        500.00|    1134.09000       1134.09|
  POLLUTION CONTROL STRUCTURE NO. 8       |                            |                            |
0028 709-51821                        LUMP|     500.00000        500.00|    1125.09000       1125.09|
  SURFACE SEAL STRUCTURE NO. 1            |                            |                            |
0029 709-51821                        LUMP|     500.00000        500.00|    1080.08000       1080.08|
  SURFACE SEAL STRUCTURE NO. 2            |                            |                            |
0030 709-51821                        LUMP|     500.00000        500.00|    1080.08000       1080.08|
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            |
0031 709-51821                        LUMP|     500.00000        500.00|    1170.09000       1170.09|
  SURFACE SEAL STRUCTURE NO. 4            |                            |                            |
0032 709-51821                        LUMP|     500.00000        500.00|    1323.10000       1323.10|
  SURFACE SEAL STRUCTURE NO. 5            |                            |                            |
0033 709-51821                        LUMP|     500.00000        500.00|      45.01000         45.01|
  SURFACE SEAL STRUCTURE NO. 6            |                            |                            |
0034 709-51821                        LUMP|     500.00000        500.00|     405.03000        405.03|
  SURFACE SEAL STRUCTURE NO. 7            |                            |                            |
0035 709-51821                        LUMP|     500.00000        500.00|    1134.09000       1134.09|
  SURFACE SEAL STRUCTURE NO. 8            |                            |                            |
0036 801-06775                        LUMP|     500.00000        500.00|    1125.09000       1125.09|
  MAINTAINING TRAFFIC STRUCTURE NO. 1     |                            |                            |
0037 801-06775                        LUMP|     500.00000        500.00|    1080.08000       1080.08|
  MAINTAINING TRAFFIC STRUCTURE NO. 2     |                            |                            |
0038 801-06775                        LUMP|     500.00000        500.00|    1080.08000       1080.08|
  MAINTAINING TRAFFIC STRUCTURE NO. 3     |                            |                            |
0039 801-06775                        LUMP|     500.00000        500.00|    1170.09000       1170.09|
  MAINTAINING TRAFFIC STRUCTURE NO. 4     |                            |                            |
0040 801-06775                        LUMP|     500.00000        500.00|    1323.10000       1323.10|
  MAINTAINING TRAFFIC STRUCTURE NO. 5     |                            |                            |
0041 801-06775                        LUMP|     500.00000        500.00|      45.01000         45.01|
  MAINTAINING TRAFFIC STRUCTURE NO. 6     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/30/02
                                                                                                                   PAGE : 463 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   371,000.00                                                  ROUTE : I-64&164,SR68 & US41
     CALL ORDER   : 463                     CONTRACT ID : B -26218-A                   COUNTIES : VARIOUS
     LETTING DATE : 04/23/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1602596              |(5) 35-1645115              |
                                          |ICARUS INDUSTRIAL PAINTING &|THREE STAR PAINTING         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0042 801-06775                        LUMP|     500.00000        500.00|     405.03000        405.03|
  MAINTAINING TRAFFIC STRUCTURE NO. 7     |                            |                            |
0043 801-06775                        LUMP|     500.00000        500.00|    1134.09000       1134.09|
  MAINTAINING TRAFFIC STRUCTURE NO. 8     |                            |                            |
     SECTION TOTALS                       |             $    419,000.00|             $    468,182.91|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    419,000.00|             $    468,182.91|
====================================================================================================================================




